
PROFESSIONAL SERVICES AGREEMENT 

NEWPORT MUNICIPAL AIRPORT ROOF REPLACEMENT PROJECTS 

THIS AGREEMENT is between the City of Newport, an Oregon municipal corporation (City), and HGE, Inc, 
an Oregon corporation, which is registered to practice Architecture in the State of Oregon (Consultant). 

RECITALS 

A. Pursuant to City Rule 137-048-0220, the City of Newport (City) solicited proposals for professional 
Consulting services to assist the City in Newport Municipal Airport Roof Replacement Projects. 

B. After reviewing all proposals, the City has selected HGE, Inc (Consultant) as the most qualified 
Consultant to provide the proposed services. 

C. Consultant is willing and qualified to perform such services. 

TERMS OF AGREEMENT 

1. Consultant's Scope of Services 

Consultant shall perform professional Consulting services related to Newport Municipal Airport Roof 
Replacement Projects. The City is free to utilize other Consultants or consultants as it deems appropriate. 

2. Effective Date and Duration 

This agreement is effective on execution by both parties and shall expire, unless otherwise terminated or 
extended, after three years. The parties may extend the term by mutual agreement. 

3. Consultant's Fee and Schedules 

A. 	Fee 

Fees for services under this Agreement shall be based on time and materials and pursuant to the 
rates shown in Exhibit A, with maximum amounts determined by task order. Consultant may 
increase the rates shown in Exhibit A on an annual basis, subject to the written approval of the 
City. Consultant will alert the City when Consultant is increasing its fees. Consultant will bill for 
progress payments on a monthly basis. In order to determine the maximum monetary limit for 
each task, Consultant will submit a schedule and a labor hour estimate based on the rates shown 
in Exhibit A. Consultant will invoice monthly progress payments based on actual time worked on 
the project. The maximum monetary limit will not be exceeded without prior written approval by 
the City. Projects partially completed may be paid for in proportion to the degree of completion. 

Consultant will be reimbursed for direct charges such as the cost of printing, postage, delivery 
services, and subconsultant fees. Unless specifically noted in the Task Order, direct charges will 
be billed at cost without any markup. Office expenses such as computer cost, telephone calls, and 
overhead expenses are incidental and are included in the hourly rates shown in Exhibit A. 
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B. Payment Schedule for Basic Fee 

Payments shall be made within 30 days of receipt of monthly billings based on the work 
completed. Payment by the City shall release the City from any further obligation for payment to 
the Consultant for service or services performed or expenses incurred as of the date of the 
statement of services. Payment shall be made only for work actually completed as of the date of 
invoice. Payment shall not be considered acceptance or approval of any work or waiver of any 
defects therein. 

C. Payment for Contingency Tasks 

When agreed to in writing by the City, the Consultant shall provide services described as 
Contingency Tasks in a Task Order. 

D. Certified Cost Records 

Consultant shall furnish certified cost records for all billings to substantiate all charges. 
Consultant's accounts shall be subject to audit by the City. Consultant shall submit billings in a 
form satisfactory to the City. At a minimum, each billing shall identify the Task Order under such 
work is performed, work completed during the billing period, percentage of work completed to 
date, and percentage of budget used to date for each task. 

E. Identification 

Consultant shall furnish to the City its employer identification number. 

F. Payment — General 

1) Consultant shall pay to the Department of Revenue all sums withheld from 
employees pursuant to ORS 316.167. 

2) Consultant shall pay employees at least time and a half pay for all overtime 
worked in excess of 40 hours in any one week except for individuals under the 
contract who are excluded under ORS 653.010 to 653.261 or under 29 USC 
sections 201 to 209 from receiving overtime. Any subcontractors utilized by 
Consultant under this Agreement will be paid according to the then prevailing 
wage. 

3) Consultant shall promptly, as due, make payment to any person, co-partnership, 
association or corporation, furnishing medical, surgical and hospital care or other 
needed care and attention incident to sickness or injury to the employees of 
Consultant or all sums which Consultant agrees to pay for such services and all 
moneys and sums which Consultant collected or deducted from the wages of 
employees pursuant to any law, contract or agreement for the purpose of 
providing or paying for such service. 

4) Consultant shall make payments promptly, as due, to all persons supplying 
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services or materials for work covered under this contract. Consultant shall not 
permit any lien or claim to be filed or prosecuted against the City on any account 
of any service or materials furnished. 

5) 	If Consultant fails, neglects or refuses to make prompt payment of any claim for 
labor, materials, or services furnished to Consultant, sub-consultant or 
subcontractor by any person as such claim becomes due, City may pay such claim 
and charge the amount of the payment against funds due or to become due to 
the Consultant. The payment of the claim in this manner shall not relieve 
Consultant or its surety from obligation with respect to any unpaid claims. 

G. 	Schedule 

Consultant shall provide services under this Agreement in accordance with the Project Schedule. 

4. 	Ownership of Plans and Documents: Records; Confidentiality 

A. 	Definitions. As used in this Agreement, the following terms have the meanings set forth 
below: 

1) Consultant Intellectual Property means any intellectual property owned by 
Consultant and developed independently from this Agreement that is applicable 
to the Services or included in the Work Product. 

2) Third Party Intellectual Property means any intellectual property owned by 
parties other than City or Consultant that is applicable to the Services or included 
in the Work Product. 

3) Work Product means the Services Consultant delivers or is required to deliver to 
City under this Agreement. Work Product includes every invention, discovery, 
work of authorship, trade secret or other tangible or intangible item and all 
intellectual property rights therein, and all copies of plans, specifications, reports 
and other materials, whether completed, partially completed or in draft form. 

B. 	Work Product 

1) 	Except as provided elsewhere in this Agreement, all Work Product created by 
Consultant pursuant to this Agreement, including derivative works and 
compilations, and whether or not such Work Product is considered a "work made 
for hire" or an employment to invent, shall be the exclusive property of City. City 
and Consultant agree that such original works of authorship are "work made for 
hire" of which City is the author within the meaning of the United States 
Copyright Act. To the extent that City is not the owner of the intellectual property 
rights in such Work Product, Consultant hereby irrevocably assigns to City any and 
all of its rights, title, and interest in all original Work Product created pursuant to 
this Agreement, whether arising from copyright, patent, trademark, trade secret, 
or any other state or federal intellectual property law or doctrine. Upon City's 
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reasonable request, Consultant shall execute such further documents and 
instruments necessary to fully vest such rights in City. Consultant forever waives 
any and all rights relating to original Work Product created pursuant to this 
Agreement, including without limitation, any and all rights arising under 17 USC 
§106A or any other rights of identification of authorship or rights of approval, 
restriction or limitation on use or subsequent modifications. 

2) In the event Consultant Intellectual Property is necessary for the use of any Work 
Product, Consultant hereby grants to City an irrevocable, non-exclusive, non-
transferable, perpetual, royalty-free license to use Consultant Intellectual 
Property, including the right of City to authorize contractors, Consultants and 
others to use Consultant Intellectual Property, for the purposes described in this 
Agreement. 

3) In the event Third Party Intellectual Property is necessary for the use of any Work 
Product, Consultant shall secure on City's behalf and in the name of City, an 
irrevocable, non-exclusive, non-transferable, perpetual, royalty-free license to 
use the Third Party Intellectual Property, including the right of City to authorize 
contractors, Consultants and others to use the Third Party Intellectual Property, 
for the purposes described in this Contract. 

4) In the event Work Product created by Consultant under this Agreement is a 
derivative work based on Consultant Intellectual Property or is a compilation that 
includes Consultant Intellectual Property, Consultant hereby grants to City an 
irrevocable, non-exclusive, non-transferable, perpetual, royalty-free license to 
use the pre-existing elements of Consultant Intellectual Property employed in the 
Work Product, including the right of City to authorize contractors, Consultants 
and others to use the pre-existing elements of Consultant Intellectual Property 
employed in a Work Product, for the purposes described in this Agreement. 

5) In the event Work Product created by Consultant under this Agreement is a 
derivative work based on Third Party Intellectual Property, or a compilation that 
includes Third Party Intellectual Property, Consultant shall secure on City's behalf 
and in the name of City an irrevocable, non-exclusive, non-transferable, 
perpetual, royalty-free license to use the pre-existing elements of the Third Party 
Intellectual Property, including the right to authorize contractors, Consultants 
and others to use the pre-existing elements of the Third Party Intellectual 
Property, for the purposes described in this Agreement. 

6) To the extent permitted by the Oregon Constitution and by the Oregon Tort 
Claims Act, Consultant shall be indemnified and held harmless by City from 
liability arising out of re-use or alteration of the Work Product by City which was 
not specifically contemplated and agreed to by the Parties in this Agreement. 

7) Consultant may refer to the Work Product in its brochures or other literature that 
Consultant utilizes for advertising purposes and, unless otherwise specified, 
Consultant may use standard line drawings, specifications and calculations on 
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other, unrelated projects. 

C. 	Confidential Information 

1) Consultant acknowledges that it or its employees, Sub-Consultants, 
subcontractors or agents may, in the course of performing their responsibilities 
under this Agreement, be exposed to or acquire information that is the 
confidential information of City or City's residents. Any and all information 
provided by City and marked confidential, or identified as confidential in a 
separate writing, that becomes available to Consultant or its employees, Sub-
Consultants, subcontractors or agents in the performance of this Agreement shall 
be deemed to be confidential information of City ("Confidential Information"). 
Any reports or other documents or items, including software, that result from 
Consultant's use of the Confidential Information and any Work Product that City 
designates as confidential are deemed Confidential Information. Confidential 
Information shall be deemed not to include information that: (a) is or becomes 
(other than by disclosure by Consultant) publicly known; (b) is furnished by City 
to others without restrictions similar to those imposed by this Agreement; (c) is 
rightfully in Consultant's possession without the obligation of nondisclosure prior 
to the time of its disclosure under this Agreement; (d) is obtained from a source 
other than City without the obligation of confidentiality; (e) is disclosed with the 
written consent of City; or (f) is independently developed by employees or agents 
of Consultant who can be shown to have had no access to the Confidential 
Information; or (g) is required to be disclosed by law, subpoena, or other court 
order. 

2) Consultant agrees to hold Confidential Information in strict confidence, using at 
least the same degree of care that Consultant uses in maintaining the 
confidentiality of its own confidential information, and not to copy, reproduce, 
sell, assign, license, market, transfer or otherwise dispose of, give, or disclose 
Confidential Information to third parties or use Confidential Information for any 
purposes whatsoever other than the provision of Services to City under this 
Agreement, and to advise each of its employees, Sub-Consultants, subcontractors 
and agents of their obligations to keep Confidential Information confidential. 
Consultant shall use its best efforts to assist City in identifying and preventing any 
unauthorized use or disclosure of any Confidential Information. Without limiting 
the generality of the foregoing, Consultant shall advise City immediately in the 
event Consultant learns or has reason to believe that any person who has had 
access to Confidential Information has violated or intends to violate the terms of 
this Agreement and Consultant will at its expense cooperate with City in seeking 
injunctive or other equitable relief in the name of City or Consultant against any 
such person. Consultant agrees that, except as directed by City, Consultant will 
not at any time during or after the term of this Agreement disclose, directly or 
indirectly, any Confidential Information to any person, except in accordance with 
this Agreement, and that upon termination of this Agreement or at City's request, 
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Consultant will turn over to City all documents, papers, and other matter in 
Consultant's possession that embody Confidential Information. 

3) 	Consultant acknowledges that breach of this Section 4, including disclosure of any 
Confidential Information, will give rise to irreparable injury to City that is 
inadequately compensable in damages. Accordingly, City may seek and obtain 
injunctive relief against the breach or threatened breach of this Section 4, in 
addition to any other legal remedies that may be available. Consultant 
acknowledges and agrees that the covenants contained herein are necessary for 
the protection of the legitimate business interests of City and are reasonable in 
scope and content. 

5. Assignment/Delegation 

Neither party shall assign or transfer any interest in or duty under this Agreement without the written 
consent of the other. If City agrees to assignment of tasks to a subcontractor, Consultant shall be fully 
responsible for the acts or omissions of any subcontractors. Any approval of a subcontractor does not 
create a contractual relationship between the subcontractor and City. 

6. Consultant is Independent Contractor 

A. The City's project director, or designee, shall be responsible for determining whether 
Consultant's work product is satisfactory and consistent with this Agreement, but 
Consultant is not subject to the direction and control of the City. Consultant shall be an 
independent contractor for all purposes and shall not be entitled to compensation other 
than the compensation provided for under Section 3 of this Agreement. The City's 
acceptance of the work product as satisfactory does not relieve the Consultant from 
responsibility for any errors in the work product. 

B. Consultant is an independent contractor and not an employee of City. Consultant 
acknowledges Consultant's status as an independent contractor and acknowledges that 
Consultant is not an employee of the City for purposes of workers compensation law, 
public employee benefits law, or any other law. All persons retained by Consultant to 
provide services under this Agreement are employees of Consultant and not of City. 
Consultant acknowledges that it is not entitled to benefits of any kind to which a City 
employee is entitled and that it shall be solely responsible for workers compensation 
coverage for its employees and all other payments and taxes required by law. 
Furthermore, in the event that Consultant is found by a court of law or an administrative 
agency to be an employee of the City for any purpose, City shall be entitled to offset 
compensation due, or to demand repayment of any amounts paid to Consultant under 
the terms of the Agreement, to the full extent of any benefits or other remuneration 
Consultant receives (from City or third party) as a result of the finding and to the full 
extent of any payments that City is required to make as a result of the finding. 

C. The Consultant represents that no employee of the City or any partnership or corporation 
in which a City employee has an interest, has or will receive any remuneration of any 
description from the Consultant, either directly or indirectly, in connection with the 
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letting or performance of this Agreement, except as specifically declared in writing. 

D. Consultant and its employees, if any, are not active members of the Oregon Public 
Employees Retirement System. 

E. Consultant certifies that it currently has a City business license or will obtain one prior to 
delivering services under this Agreement. 

F. Consultant is not an officer, employee, or agent of the City as those terms are used in ORS 
30.265. 

7. 	Indemnity 

A. The City has relied upon the professional ability and training of the Consultant as a 
material inducement to enter into this Agreement. Consultant represents to the City that 
the work under this Agreement will be performed in accordance with the professional 
standards of skill and care ordinarily exercised by members of the ARCHITECTURAL & 
STRUCTURAL ENGINEERING professions under similar conditions and circumstances as 
well as the requirements of applicable federal, state and local laws, it being understood 
that acceptance of an Consultant's work by the City shall not operate as a waiver or 
release. Acceptance of documents by City does not relieve Consultant of any 
responsibility for design deficiencies, errors or omissions. 

B. Consultant shall defend, hold harmless and indemnify the City, its officers, agents, and 
employees from all claims, suits, or actions to the extent caused by the alleged negligent 
or otherwise wrongful acts or omissions of Consultant or its subcontractors, sub-
Consultants, agents or employees under this Agreement. This indemnification does not 
extend to indemnification for negligent or otherwise wrongful acts or omissions of the 
City. If any aspect of this indemnity shall be found to be illegal or invalid for any reason 
whatsoever, the illegality or invalidity shall not affect the validity of the remainder of this 
indemnification. 

C. Consultant shall save and hold harmless the City, its officers, agents, and employees from 
all claims, suits, or actions and all expenses incidental to the investigation and defense 
thereof, to the extent caused by the professional negligent acts, errors or omissions of 
Consultant or its subcontractors, sub-Consultants, agents or employees in performance 
of professional services under this Agreement. Any design work by Consultant that results 
in a design of a facility that does not comply with applicable laws including accessibility 
for persons with disabilities shall be considered a professionally negligent act, error or 
omission. 

D. As used in subsections B and C of this section, a claim for professional responsibility is a 
claim made against the City in which the City's alleged liability results directly or indirectly, 
in whole or in part, from the quality of the professional services provided by Consultant, 
regardless of the type of claim made against the City. A claim for other than professional 
responsibility is a claim made against the City in which the City's alleged liability results 
from an act or omission by Consultant unrelated to the quality of professional services 
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provided by Consultant. 

8. 	Insurance 

Consultant and its subcontractors shall maintain insurance acceptable to City in full force and effect 
throughout the term of this Agreement as detailed in this section. The insurance shall cover all risks arising 
directly or indirectly out of Consultant's activities or work hereunder, including the operations of its 
subcontractors of any tier. 

The policy or policies of insurance maintained by the Consultant and its subcontractors shall provide at 
least the following limits and coverages: 

A. Commercial General Liability Insurance 

Comprehensive General Liability Insurance covering Bodily Injury and Property Damage on an 
"occurrence" form with policy limits of at least per occurrence. This coverage shall include 
Contractual Liability insurance for the indemnity provided under this Agreement in an amount of 
$2,000,000. 

B. Professional Liability 

Professional Liability Insurance covering any damages caused by an error, omission or any 
negligent acts. Combined single limit per claim shall not be less than $1,300,000, or the 
equivalent. Annual aggregate limit shall not be less than $2,000,000 and filed on a "claims-made" 
form. 

C. Commercial Automobile Insurance 

Commercial Automobile Liability coverage on an "occurrence" form including coverage for all 
owned, hired, and non-owned vehicles. The Combined Single Limit per occurrence shall not be 
less than $1,300,000. 

D. Workers' Compensation Insurance 

The Consultant, its subcontractors, if any, and all employers providing work, labor or materials 
under this Agreement are subject employers under the Oregon Workers' Compensation Law and 
shall comply with ORS 656.017, which requires them to provide workers' compensation coverage 
that satisfies Oregon law for all their subject workers. Out-of-state employers must provide 
Oregon workers' compensation coverage for their workers who work at a single location within 
Oregon for more than 30 days in a calendar year. Consultants who perform work without the 
assistance or labor of any employee need not obtain such coverage. 

E. Additional Insured Provision 

The Commercial General Liability Insurance Policy shall include the City its officers, directors, and 
employees as additional insureds with respect to this Agreement. Coverage will be endorsed to 
provide a per project aggregate. 
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F. Extended Reporting Coverage 

If any of the liability insurance is arranged on a "claims made" basis, Extended Reporting coverage 
will be required at the completion of this Agreement to a duration of 24 months or the maximum 
time period the Consultant's insurer will provide if less than 24 months. Consultant will be 
responsible for furnishing certification of Extended Reporting coverage as described or 
continuous "claims made" liability coverage for 24 months following Agreement completion. 
Continuous "claims made" coverage will be acceptable in lieu of Extended Reporting coverage, 
provided its retroactive date is on or before the effective date of this Agreement. Coverage will 
be endorsed to provide a per project aggregate. 

G. Notice of Cancellation 

There shall be no cancellation, material change, exhaustion of aggregate limits or intent not to 
renew insurance coverage without 30 days written notice to the City. Any failure to comply with 
this provision will not affect the insurance coverage provided to the City. The 30 days' notice of 
cancellation provision shall be physically endorsed on to the policy. 

H. Insurance Carrier Rating 

Coverage provided by the Consultant must be underwritten by an insurance company deemed 
acceptable by the City. The City reserves the right to reject all or any insurance carrier(s) with an 

unacceptable financial rating. 

I. Certificates of Insurance 

As evidence of the insurance coverage required by the Agreement, the Consultant shall furnish a 
Certificate of Insurance to the City. No Agreement shall be effected until the required certificates 
have been received and approved by the City. The certificate will specify and document all 
provisions within this Agreement. A renewal certificate will be sent to the address below ten days 

prior to coverage expiration. 

J. Primary Coverage Clarification 

The parties agree that Consultant's coverage shall be primary to the extent permitted by law. The 
parties further agree that other insurance maintained by the City is excess and not contributory 
insurance with the insurance required in this section. 

K. Copy of Policy or Certificate of Insurance 

A cross-liability clause or separation of insureds clause will be included in the general liability 
policy required by this Agreement. Consultant shall furnish City with at least 30-days written 
notice of cancellation of, or any modification to, the required insurance coverages. A copy of each 
insurance policy, certified as a true copy by an authorized representative of the issuing insurance 
company, or at the discretion of City, in lieu thereof, a certificate in form satisfactory to City 
certifying to the issuance of such insurance shall be forwarded to: 
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Spencer Nebel 
City Manager 
City of Newport 
169 SW Coast Highway 
Newport, Oregon 97365 

Thirty days cancellation notice shall be provided City by certified mail to the name at the address 
listed above in event of cancellation or non-renewal of the insurance. The procuring of the 
required insurance shall not be construed to limit Consultant's liability under this agreement. The 
insurance does not relieve Consultant's obligation for the total amount of any damage, injury, or 
loss caused by negligence or neglect connected with this Agreement. 

9. Termination Without Cause 

At any time and without cause, City shall have the right in its sole discretion, to terminate this Agreement 
by giving notice to Consultant. If City terminates the Agreement pursuant to this section, Consultant shall 
be entitled to payment for services provided prior to the termination date. 

10. Termination With Cause 

A. 	City may terminate this Agreement effective upon delivery of written notice to 
Consultant, or at such later date as may be established by City, under any of the following 

conditions: 

1) If City funding from federal, state, local, or other sources is not obtained and 
continued at levels sufficient to allow for the purchase of the indicated quantity 
of services. This Agreement may be modified to accommodate a reduction in 

funds. 

2) If Federal or State regulations or guidelines are modified, changed, or interpreted 
in such a way that the services are no longer allowable or appropriate for 

purchase under this Agreement. 

3) If any license or certificate required by law or regulation to be held by Consultant, 
its subcontractors, agents, and employees to provide the services required by this 
Agreement is for any reason denied, revoked, or not renewed. 

Any termination of this agreement under paragraph (A) shall be without prejudice to any 
obligations or liabilities of either party already accrued prior to such termination. 

B. 	City, by written notice of default (including breach of Agreement) to Consultant, may 

terminate this Agreement: 

1) 	If Consultant fails to provide services called for by this Agreement within the time 

specified, or 
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2) 	If Consultant fails to perform any of the other provisions of this Agreement, or 

fails to pursue the work as to endanger performance of this Agreement in 

accordance with its terms, and after receipt of written notice from City, fails to 

correct such failures within ten days or such other period as City may authorize. 

C. If City terminates this Agreement, it shall pay Consultant for all undisputed invoices 

tendered for services provided prior to the date of termination. 

D. Damages for breach of Agreement shall be those allowed by Oregon law, reasonable and 

necessary attorney fees, and other costs of litigation at trial and upon appeal. 

11. Non-Waiver 

The failure of City to insist upon or enforce strict performance by Consultant of any of the terms of this 

Agreement or to exercise any rights hereunder, should not be construed as a waiver or relinquishment to 

any extent of its rights to assert or rely upon such terms or rights on any future occasion. 

12. Notice 

All notices, bills and payments shall be made in writing and may be given by personal delivery, mail, or by 

fax. Payments may be made by personal delivery, mail, or electronic transfer. The following addresses 

shall be used to transmit notices, bills, payments, and other information: 

IF TO CITY OF NEWPORT 

Melissa Rom6n 

Airport Project Manager 

City of Newport 

169 SW Coast Highway 

Newport, OR 97365 

541-574-3377 

m.roman@newportoregon.gov  

IF TO CONSULTANT: 

Joseph A. Slack 

Principal Architect 

HGE Inc., Architects, Engineers, Surveyors & Planners 

375 Park Avenue, Suite 1 

Coos Bay, Oregon 97420 

541-269-1166 

joeslack@hgetcom 

 

The date of deposit in the mail shall be the notice date for first class mail. All other notices, bills and 

payments shall be effective at the time of actual delivery. Changes may be made in the names and 

addresses of the person to whom notices, bills and payments are to be given by giving written notice 

pursuant to this paragraph. 

13. Merger 

This writing is intended both as a final expression of the Agreement between the parties with respect to 

the included terms and as a complete and exclusive statement of the terms of the Agreement. No 

modification of this Agreement shall be effective unless and until it is made in writing and signed by both 

parties. 

14. Force Majeure 
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Neither City nor Consultant shall be considered in default because of any delays in completion and 
responsibilities hereunder due to causes beyond the control and without fault or negligence on the part 
of the parties so disenabled, including but not restricted to, an act of God or of a public enemy, civil unrest, 
volcano, earthquake, fire, flood, epidemic, quarantine restriction, area-wide strike, freight embargo, 
unusually severe weather or delay of subcontractors or supplies due to such cause; provided that the 
parties so disenabled shall within ten days from the beginning of such delay, notify the other party in 
writing of the cause of delay and its probable extent. Such notification shall not be the basis for a claim 
for additional compensation. Each party shall, however, make all reasonable efforts to remove or 
eliminate such a cause of delay or default and shall, upon cessation of the cause, diligently pursue 

performance of its obligation under the Agreement. 

15. Non-Discrimination 

Consultant agrees to comply with all applicable requirements of federal and state statutes, rules, and 
regulations. By way of example only, Consultant also shall comply with the Americans with Disabilities 
Act of 1990, ORS 659.425, and all regulations and administrative rules established pursuant to those laws. 

16. Errors 

Consultant shall perform such additional work as may be necessary to correct errors in the work required 

under this Agreement without undue delays and without additional cost. 

17. Extra Work 

Extra work or work on Contingency Tasks is not authorized unless the City authorizes the additional or 
contingency work in writing. Failure of Consultant to secure written authorization for extra work shall 
constitute a waiver of all right to adjustment in the Agreement price or Agreement time due to 
unauthorized extra work and Consultant shall be entitled to no compensation for the performance of any 

extra work not authorized in writing. 

18. Governing Law 

The Agreement is subject to Oregon law. Any action or suits involving any question arising under this 
Agreement must be brought in the appropriate court in Lincoln County, Oregon. 

19. Compliance With Applicable Law 

Consultant shall comply with all federal, state, and local laws and ordinances applicable to the work under 
this Agreement, including but not limited to those set forth in ORS 279A, B & C. While all required 
contractual provisions are included in Exhibit B, Consultant shall be familiar with and responsible for 
compliance with all other applicable provisions of the Oregon Public Contracting Code. 

20. Conflict Between Terms 

This instrument shall control in the event of any conflict between terms between this document and the 

RFP and/or proposal. 
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21. Access to Records 

City shall have access to the books, documents, papers and records of Consultant that are directly 
pertinent to this Agreement for the purpose of making audit, examination, excerpts and transcripts. 

22. Audit 

Consultant shall maintain records to assure conformance with the terms and conditions of this 
Agreement, and to assure adequate performance and accurate expenditures within the Agreement 
period. Consultant agrees to permit City or its duly authorized representatives to audit all records 
pertaining to this Agreement to assure the accurate expenditure of funds. 

23. Severability 

In the event any provision or portion of this Agreement is held to be unenforceable or invalid by any court 
of competent jurisdiction, the validity of the remaining terms and provisions shall not be affected to the 
extent that it did not materially affect the intent of the parties when they entered into the Agreement. 

24. Industrial Accident Fund Payment 

Consultant shall pay all contributions or amount due the Industrial Accident Fund that Consultant or 
subcontractors incur during the performance of this Agreement. 

25. Arbitration 

All claims, disputes, and other matters in question between the City and Consultant arising out of, or 

relating to this Contract, including rescission, reformation, enforcement, or the breach thereof except for 

claims which may have been waived by the making or acceptance of final payment, may be decided by 

binding arbitration in City's sole discretion, in accordance with the Oregon Uniform Arbitration Act, ORS 

36.600, et seq. and any additional rules mutually agreed to by both parties. If the parties cannot agree on 

rules within ten (10) days after the notice of demand, the presiding judge of the Lincoln County Circuit 

Court will establish rules to govern the arbitration. 

A claim by Consultant arising out of, or relating to this Contract must be made in writing and delivered to 

the City Administrator not less than 30 days after the date of the occurrence giving rise to the claim. 

Failure to file a claim with the City Administrator within 30 days of the date of the occurrence that gave 

rise to the claim shall constitute a waiver of the claim. A claim filed with the City Administrator will be 

considered by the City Board at the Board's next regularly scheduled meeting. At that meeting the Board 

will render a written decision approving or denying the claim. If the claim is denied by the Board, the 

Consultant may file a written request for arbitration with the City Administrator. No demand for 

arbitration shall be effective until the City Board has rendered a written decision denying the underlying 

claim. No demand for arbitration shall be made later than thirty (30) days after the date on which the 

City has rendered a written decision on the underlying claim. The failure to demand arbitration within 

said 30 days shall result in the City Board's decision being binding upon the City and Consultant. 

Notice of demand for arbitration shall be filed in writing with the other party to the agreement, subject 

to applicable statutes of limitation, except as set forth above. The City, if not the party demanding 

PROFESSIONAL SERVICES CONTRACT 
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arbitration, has the option of allowing the matter to proceed with binding arbitration or by written notice 

within five (5) days after receipt of a demand for arbitration, to reject arbitration and require the 

Consultant to proceed through the courts for relief. If arbitration is followed, the parties agree that the 

award rendered by the arbitrators will be final, judgment may be entered upon it in any court having 

jurisdiction thereof, and will not be subject to modifications or appeal except to the extent permitted by 

Oregon law. 

26. 	Attorney Fees 

If suit, action or arbitration is brought either directly or indirectly to rescind, reform, interpret or enforce 
the terms of this contract, the prevailing party shall recover and the losing party hereby agrees to pay 
reasonable attorney's fees incurred in such proceeding, in both the trial and appellate courts, as well as 
the costs and disbursements. Further, if it becomes necessary for City to incur the services of an attorney 
to enforce any provision of this contract without initiating litigation, Consultant agrees to pay City's 
attorney's fees so incurred. Such costs and fees shall bear interest at the maximum legal rate from the 
date incurred until the date paid by losing party 

27. Complete Agreement 

This Agreement and any exhibit(s) hereto and any and all Task Orders executed by the parties constitute 
the entire agreement between the parties. No waiver, consent, modification, or change of terms of this 
Agreement shall bind either party unless in writing and signed by both parties. Any waiver, consent, 
modification, or change if made, shall be effective only in specific instances and for the specific purpose 
given. There are no understandings, agreements, or representations, oral or written, not specified herein 
regarding this Agreement. In the event of a conflict between the documents comprising this Agreement, 
interpretation shall occur in the following manner: 1) each individual Task Order; 2) this Agreement and 
any exhibits hereto; and 3) the RFP and Response. The following exhibits are attached to and incorporated 

into this Agreement: 

A. Exhibit A — Fees; 
B. Exhibit B — Oregon Public Contracting Code/required contractual provisions 

C. Exhibit C — Consultant of Record RFP and Consultant's Proposal. 

28. Miscellaneous 

A. Consultant agrees that news releases and other publicity relating to the subject of this 
Agreement will be made only with the prior written consent of City. 

B. Consultant shall comply with all virus-protection, access control, back-up, password, and 
other security and other information technology policies of City when using, having access 
to, or creating systems for any of City's computers, data, systems, personnel, or other 

information resources. 

C. Consultant will include in all contracts with subcontractors appropriate provisions as 

required by ORS 279C.580. 

D. Consultant will comply with environmental and natural resources regulations as set forth 
in ORS 279B.525 and regulations relating to the salvaging, recycling, composting or 
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mulching yard waste material, and salvage and recycling of construction and demolition 

debris as set forth in ORS 2796.225 and 270C.51.0. 

By their signatures hereunder, the parties acknowledge they have read and understand this Agreement 
and agree to be bound by its terms. This Agreement is effective on the date last signed below by a party 

below: 

Spe er Nebel, City Manager 

Date:  if/ /6 ( q  

Bys 
rYep 	ack 
sident and Principal Architect 
resiaent and Principal Arcnitect 

Date: 	  
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EXHIBIT A 

CONSULTANT'S FEE SCHEDULE 

HGE INC., ARCHITECTS, ENGINEERS, 

SURVEYORS & PLANNERS 

STANDARD HOURLY RATE SCHEDULE 
for the CITY OF NEWPORT 

Effective: 2014 

Principal Architect $125.00 

Senior Architect $ 94.00 

Project Architect $ 89.00 

Architectural Intern $ 81.00 

Technician $ 77.00 

Office Manager/CDT $ 61.00 

Clerical/Staff Editor $ 58.00 

Standard hourly rate schedule to be updated on January 1st  of 

each year. 

Reimbursable Expenses: 

Printing, reproduction and miscellaneous expenses - at 

cost plus 10% for handling. Mileage - at $0.55. 

One-time fee for increased insurance premium. 

Administration fee for sub-consultant contract 

management. 

HG E 
IINCP 



SCHEDULE OF EXPENSES 

DCI ENGINEERS 

PROFESSIONAL SERVICES 

Project Engineer 301 65$/hr Senior Project Manager 251 110$/hr 
Project Engineer 302 70$/hr Senior Project Manager 252 120$/hr 
Project Engineer 303 75$/hr Senior Project Manager 253 130$/hr 
Project Engineer 304 80$/hr Senior Project Manager 254 140$/hr 
Project Engineer 305 85$/hr Senior Project Manager 255 160$/hr 
Project Engineer 306 90$/hr Senior Project Manager 256 180$/hr 
Project Engineer 307 95$/hr 
Project Engineer 308 100$/hr Principal Engineer 10 140$/hr 
Project Engineer 309 105$/hr Principal Engineer 11 160$/hr 
Project Engineer 310 110$/hr Principal Engineer 12 180$/hr 
Project Engineer 311 115$/hr Principal Engineer 13 200$/hr 
Project Engineer 312 120$/hr Principal Engineer 14 225$/hr 

Principal Engineer 15 250$/hr 
Senior Engineer 101 120$/hr Principal Engineer 16 300$/hr 
Senior Engineer 102 130$/hr 
Senior Engineer 103 140$/hr Technical Designer 401 50$/hr 
Senior Engineer 104 150$/hr Technical Designer 402 55$/hr 
Senior Engineer 105 160$/hr Technical Designer 403 60$/hr 
Senior Engineer 106 180$/hr Technical Designer 404 65$/hr 
Senior Engineer 107 200$/hr Technical Designer 405 70$/hr 

Technical Designer 406 75$/hr 
Project Manager 201 90$/hr Technical Designer 407 80$/hr 
Project Manager 202 100$/hr Technical Designer 408 90$/hr 
Project Manager 203 110$/hr Technical Designer 409 100$/hr 
Project Manager 204 120$/hr 
Project Manager 205 130$/hr Senior Technical Designer 451 80$/hr 
Project Manager 206 140$/hr Senior Technical Designer 452 90$/hr 
Project Manager 207 150$/hr Senior Technical Designer 453 100$/hr 

Senior Technical Designer 454 110$/hr 
Clerical and Administrative 501 40$/hr Senior Technical Designer 455 120$/hr 
Clerical and Administrative 502 50$/hr Senior Technical Designer 456 130$/hr 
Clerical and Administrative 503 80$/hr 

REIMBURSABLE SERVICES 

Original Plots and Architectural Plotting 
with Drawing Files 

Copies and Architectural 
with Plot Files 

Plotting 

Media 	Size 	 Fee Media 	 Size Fee 
Bond A-B Size $3.48/Plot Bond 	 A Size $0.09/Plot 
Bond C Size $4.75/Plot Bond 	 B Size $0.18/Plot 
Bond D Size $6.00/Plot Bond 	 C Size $1.03/Plot 
Bond E-E1 Size $9.48/Plot Bond 	 D Size $1.32/Plot 

Vellum A-B Size $5.25/Plot Bond 	 E-E1 Size $2.09/Plot 
Vellum C Size $7.10/Plot Color 	 A Size $0.95/Plot 
Vellum D Size $9.00/Plot Color 	 B Size $1.50/Plot 
Vellum E-E1 Size $14.20/Plot Color 	Scan to File $5.00 
Mylar A-B Size $8.70/Plot 
Mylar 
Mylar 

C Size 
D Size 

$11.75/Plot 
$15.00/Plot 

Out of Office Services/Expenses 
$1.10x Direct 

Cost 
Mylar E-E1 Size $23.70/Plot Personnel Transportation $0.555/mile 

March 2012 



EXHIBIT B  

Oregon Public Contracting Requirements 

ORS CHAPTER 279B PUBLIC CONTRACTING REQUIREMENTS 

FOR THE PURCHASE OF GOODS AND SERVICES 

(1) 	Contractor shall pay promptly, as due, all persons supplying labor or materials for the prosecution 

of the work provided for in the contract, and shall be responsible for such payment of all persons 

supplying such labor or material to any Subcontractor. ORS 279B.220(1). 

Contractor shall promptly pay all contributions or amounts due the Industrial Accident Fund from 

such Contractor or Subcontractor incurred in the performance of the contract. ORS 279B.220(2). 

Contractor shall not permit any lien or claim to be filed or prosecuted against the Contracting 

Agency on account of any labor or material furnished and agrees to assume responsibility for 

satisfaction of any such lien so filed or prosecuted. ORS 279B.220(3). 

Contractor and any Subcontractor shall pay to the Department of Revenue all sums withheld from 

employees pursuant to ORS 316.617. ORS 2796.220(4). 

Contractor agrees that if Contractor fails, neglects or refuses to make prompt payment of any 

claim for labor or materials furnished to the Contractor or a Subcontractor by any person in 

connection with the contract as such claim becomes due, the City may pay such claim to the 

persons furnishing the labor or material and charge the amount of payment against funds due or 

to become due Contractor by reason of the contract. The payment of a claim in the manner 

authorized hereby shall not relieve the Contractor or his surety from his or its obligation with 

respect to any unpaid claim. lithe City is unable to determine the validity of any claim for labor 

or material furnished, the City may withhold from any current payment due Contractor an amount 

equal to said claim until its validity is determined and the claim, if valid, is paid. 

(6) Contractor shall promptly, as due, make payment to any person, copartnership, association, or 

corporation, furnishing medical, surgical and hospital care or other needed care and attention, 

incident to sickness or injury, to employees of such Contractor, of all sums which the Contractor 

agrees to pay for such services and all monies and sums which the Contractor collected or 

deducted from the wages of employees pursuant to any law, contract or agreement for the 

purpose of providing or paying for such service. ORS 279B.230(1). 

(7) All subject employers working under the contractor are either employers that will comply with 

ORS 656.017, or employers that are exempt under ORS 656.126. ORS 279B.230(2). 

(8) Contractor shall pay employees for overtime work performed under the contract in accordance 

with ORS 653.010 to 653.261 and the Fair Labor Standards Act of 1938 (29 USC 201, et seq). ORS 

279B.235(3). 

(9) The Contractor must give notice to employees who work on this contract in writing, either at the 

time of hire or before commencement of work on the contract, or by posting a notice in a location 

frequented by employees, of the number of hours per day and the days per week that the 

employees may be required to work. ORS 2798.235(2). 

PROFESSIONAL SERVICES CONTRACT 
NEWPORT MUNICIPAL AIRPORT ROOF REPLACEMENT PROJECTS 	 18 



(10) All sums due the State Unemployment Compensation Fund from the Contractor or any 

Subcontractor in connection with the performance of the contract shall be promptly so paid. ORS 

701.430. 

(11) The contract may be canceled at the election of City for any willful failure on the part of Contractor 

to faithfully perform the contract according to its terms. 

(12) Contractor certifies compliance with all applicable Oregon tax laws, in accordance with ORS 

305.385. 

(13) Contractor certifies that it has not discriminated against minorities, women or emerging small 

business enterprises in obtaining any required subcontractors. ORS 279A.110. 

(14) As used in this section, "nonresident contractor" means a contractor that has not paid 

unemployment taxes or income taxes in the state of Oregon during the 12 calendar months 

immediately preceding submission of the bid for the contract, does not have a business address 

in this state, and stated in the bid for the contract that it was not a "resident bidder" under ORS 

279A.120. When a public contract is awarded to a nonresident contractor and the contract price 

exceeds $10,000, the contractor shall promptly report to the Department of Revenue on forms to 

be provided by the department the total contract price, terms of payment, length of contract and 

such other information as the department may require before the bidder may receive final 

payment on the public contract. ORS 279A.120. 
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EXHIBIT C  
Consultant's Proposal 

Proposal to Provide 
Architectural & Structural Engineering Services 

for the 

City c Newport/  Oregon 
Municipal Airpor:i: Roof Replacement Projects 

Due: March 28, 2014 

Submitted by: 

ORIGINAL 



 

ARCHITECTS, ENGINEERS, SURVEYORS & PLANNERS  
375 Park Avenue. Suite 1, Coos 13ay. Oregon 97420 Ph: 541.269;1166 Fax: 541.269.1833 

www.hge .corrt Email: goner alOhgel .corn 

 

  

city of Newport 
169 SW Coast Highway 
Newport, Oregon 97365 

Attn: Spencer Nebel 
City Manager 

RE: 	Proposal for Architectural & Structural Engineering Services 
Newport Municipal Airport Roof Replacement Projects 

Dear Mr. Nebel and Members of the Screening Committee. 

March 26, 2014 

Thank you for the opportunity to submit our proposal for the above referenced project. We 
are very much interested to work with the City again, having successfully worked with the 
City in the past, most recently on the Senior Center Addition/Remodel. The undersigned, 
Joseph Slack led the HGE team in our work with the City, and will do the same for the 
Airport Roof Replacement projects. Joseph Slack is authorized to represent HGE, Inc. in 
negotiating and signing any agreement which may result from this proposal. 

We feel we are especially qualified to assist you with this project for the following reasons: 

1. Experience with public facilities, including airport facilities, 
2. Experience with metal building structures of different sizes, 
3. Experience with re-roofs, rehabilitations, and remodels, 

. More than 59 years of combined experience practicing
4 

	architecture on the Oregon 
Coast, 

5. We have multi-disciplinary skills and training on our team, 
6. We are committed to designing energy efficient and sustainable structures and this 

Includes retrofits, rehabilitation, and remodels
' 
 and 

7. Knowledge of contracting statutes, rules, and procedures, including BOLI and Davis-
Bacon wage rate requirements. 

As per RFP requirements, HGE affirms the following: 

3.. HGE, Inc. Is an equal opportunity employer, and has a written and approved policy 
of nondiscrimination in employment because of race, age, color, sex, religion, 
national origin, mental or physical disability, political affiliation, marital status, or 
other protected class. HGE also has a drug-free workplace policy. 

2. HGE's proof of insurance coverage is found in the Appendix. 
3. HGE Inc., HGE's design professionals, and subconsultants are all licensed to work in 

the State of Oregon. 



Proposal for Architectural & Structural Engineering Services 
Newport 1Vlunicipal Airport Roof Replacement Projects 
Page 2 

4. 	HGE, Inc. accepts all the terms and conditions contained in the Request for Proposals 
and that this proposal shall be considered valid for 120 days after the submission 
deadline. 

S. HGE, Inc. accepts that all materials and documents acquired or produced by HGE, 
Inc. in conjunction with a resulting contract shall be delivered to and become 
property of the City of Newport without restriction or limitation of their future use. 

In the following pages is our proposal, 	
g  w 

ithprojects we feel are relevant to your 
proposed project. We hope this will parloovnidea  better understanding of ourfirm,our 
capabilities and experience, as well as our desire to work with you on this important 

  

project. Please feel free to contact our references, and thank you again for your 
consideration. 

Respectfully, 

HGE INC., Architects; Engineers, 
Surveyors & Planners 

seph A. Slack, i!klA, LEED AP 
Principal Architect 

ARCHITECTS, ENGINEERS, SURVEYORS & PLANNERS 
375 Park Amour, too Bay. Orman 974'10 PH 541.264 1166 MX 94 t 269 16 
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FIRM QUALIFICATIONS 

HGE Inc., Architects,. Engineers, Surveyors a Planners (HGE) 
Is an employee-owned firm specializing in municipal projects + 
for Oregon communities. Our firm has' been designing,  and 
building projects on the Oregon: Coast-  as part of the 
community since 1952.-  Our office is located In Cotis Bey and 
our staff resIdes.locaii'wtth1n coos County. Our locality' gives" 
us an understanding of our unique climate and its - challenges 
that nifn-lopl' firths cannot offer;.: 	 +++ 

As a-  multi-disciplined firm, HGE has a tremendous, amount of - 
experience', providing, professional" Consulting: services for 
public, and private:: Institutions, - designing' projects with,  
differing criteria,- and providing the skill's and expertise,  to 
arrive at creative solutions._ We understand hOW: important it 
Is to provide stability far out - clients." We., have.`"enjoyed.-
decades-4Ong relationships. which We have,  been retained by 
our clients fOr multiple projette, This has: given ue a proven 
track record' for seeing projects--  through- frorrr start to 
completion. During, our 60+ years of service to the Oregon 
community, we have successfully completed more than 7,000: 
projects In Oregon, varying,  in size from, several:- thousand,  
dollars to $14 million in construction- costs. We have also 
design park recreation facilities for federal, state, county, and: 
city organizations,— a testament to our ability to navigate-  and 
coordinate with various levels of regulations, codes, ,, and 
authorities. HGE has proven- success In Oregon and the 
longevity of our firm attests to the quality of performance and 
services provided by our office. 

HGE is experienced in providing services in the following 
disciplines: 

Architecture: Commercial, Industrial, Educational, 
Medical, Institutional, Residential, and Landscape Design 

Engineering: Water! Wastewater, Civil/Structural, 
Transportation, Storm/Surface, Construction Management 

Surveying: Water Rights, Subdivisions, Multi-housing, 
Hydro graphic, Volumetric, Aerial Photogrammetrk 

Planning: Infrastructure, Environmental Planning, 
Master Planning, Feasibility Studies, Code Compliance 

.-- LIGE INC., .ARCHiTECTS, 

ENGTNEERS, SURVEYORS & 

PLANNERS 

- Telophonc:  

Fix '--;"1 - ] 

Erna& r.-Enel'Aill,ThUl_CCI-011 

OR TaxI.E1 Numbor: 

Vt-aleral Tax ED, Numbiza-: 

93 1 	13 

ru-rn Phihvalphy: 

-71! 1,1,.E •lii 

:1"I[ 	- • 

Bonelits of Hirin!T HGE: 

• 

 

   

 

ciLdla.y 

PiCJVC1 Or. tirri', 

e%perwnt-i,E-1 Wit

ciuI 
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KEY INDIVIDUALS' 

JOSEPH- A. SLACK, MA, LEED Al;.„ Principal-in-Charge, will act as the principal-
in-charge to wham you will always have. direct access. - The City of Newport will 
have, all of - his contact Information, including_ his mobile .number, Joe will remain 
directly. involved throughout the project so that there is no loss of coordination or 
resPonsibilitY. Joel_ has Worked on numerous - projects with similar requirements to 
the Newport MunicipalAirport Roof Replacement Project. Key team members will 
be assisted by a:,  highly proficient professional and support staff who will be 
ayailabil, to; provide assistance when needed. HGE is assigning. to the Airport Roof 
Replacement projects - the personnel and expertise required to complete' the 
projects' on,  UM e,  and 	bUdget. 

ANDREW LOCA1Z Project Architect, will provide technical support and assure, 
timely delivery of Servides. _ He has considerable: experience in rehabilitations,, 
remodels, retrofits,:. and„..ref,roofsi,  and is, a.veteran architect here on the Oregon 
Coast _ He completeda couple of *miler sized reroofing projects for the Coos Bay - 
North Bend Water Board. Both ofthese projects are on the Coos Bay - North Bend 
Water Board Camploarid,AndY provided: architectural services with his own +firm. 
HGE is proudto, have,An4:-retently. join our firm: 

TIM .LAMBSON, Intern Architect, will also assist as needed to assure the City of 
Newport efficient project delivery.- He will,  be, available to go on site during design 
and construction. We recentlycompleted a re-roof project in Brookings for the 
Coos-Curry Electric„ Cooperative office-warehouse building;  and window upgrade 
projects at Marshfiel&High- School .- Tim was instrumental in these projects. He 
also performed as project Manager of the Coos Bay Fire Station #1 project. 

SUB CONSULTANT:, Da ENGINEERS, Structural Engineering 
We have worked with our sub consultant for structural engineering, DCI Engineer's, 
on numerous,  projects, peat and present. We are very comfortable in partnering 
with DCI Engineers to provide the City of Newport the highest quality of service. 

Our team for the Newport Municipal Airport Roof Replacement Project has 
proven experience working together on numerous projects on the Oregon Coast 
and throughout Oregon. Our team experience will assure the City that the 
Airport Roofing Replacement projects will maintain and preserve the facilities for 
years to come. Proposed team organization chart with each member's proposed 
responsibilities/function is found below. Find in the appendix, resumes of our 
key project staff and DCI Engineers' statement of qualifications. 
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PRO,' C7 UND4RSTANDINC 
Maintenance projects for various entities throughout the state of Oregon have been 
a- large part of HGE 's workload for decades.. We continue to work for public 
schools, municipalities, hospital- districts, and cities such as yours to develop an 
appropriate;-:  maintenance free, dependable, and value conscious set of plans and 
specifications for roofing, painting,. exterior rehabilitation, and other maintenance 
type work.- This assures the, public agency that the various bidder-Si  local-  and outof 
the area, are bidding exactly the same scope of work, down to the very specific 
details of Installation. 

The City of Newport'S. Municipal Airport Roof Replacement projects are part of this 
class : of maintenance_ project*: and:'we will spencl, the , time to review ( the scope of 
work, develop options for discussion and cost estimating, and present and discuss 
these for your decision., We wawOrk with metal building Manufacturers as well as 
specialized::COntracterri,whehaVe.eXperiente:With pre-engineered -Metal buildings to: 
assist in developing reasonable and: Cost-  effective SOlution-  for Implementing the 
improverneht, work., 1' We used this Sarrie' tteate:gy_, with Curry County Road 
Department as tiley,„ had,: a. 25-year old "autier.--',8:011cling(prer!engineerted-, Meta,  
building) thatroof leakage' Issues. A' tear-off was considered. but by Working 
with the martUfactUrer.andan...experiented contractor weended up with installing i ref. 
new standinctSearb metal roofing 	over the tbitthat was COMpatible with the 
existing, and - avoided : eXpOsirig„theShOp*and'OffidespaCebeloW. ::The solution : for - 
the City of Newport Willprobablyii;te Very, different but .that is just an, example of
process that we gb-,thrCiughto-- altive'at:& desigr(SolUtiOn. - " 

The tasks outlined " in.: the: RPP follow - very: closely and,  typically to our work process,. 
We would be on-site during oesigil,.phase to: explore and arrive at some : options' 
(together with the structural engineer). During meetings with: you we would 
present options and cost estimates and together arrive at a solution. Documents 
would then be finalized - drawings, detail drawings, material specifications, bidding 
and contract requirements as part of a project manual, and we would then be ready 
to go out to bid. 

We typically handle all aspects of the bidding phase for the Owner and this includes 
preparing and publishing the advertisement for bids, issuing addendums as needed, 
conducting the mandatory pre-bid meeting, and assisting with the opening of bids. 
We would review such bids and perform a due diligence background and reference 
check on the bidder under consideration for award. We would then submit a letter 
of recommendation of award, working with you for this recommendation. Upon 
award we would prepare the Owner-Contractor Agreement. 

During construction phase, both our architectural team and structural engineer will 
be available for contractor assistance, and will perform site observation visits. 
Submittals and shop drawing review would be part of our scope ,of work as well as 
reviewing and approving pay requests. We have no exception to the items and 
tasks outlined in your RFP. 
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piRc2airr 	 AND PRELIMINARY SCHEDULE 
' 

We have developed a philosophy and method of work that is based on 
communication and teamwork. 

1. We begin by emphasizing the involvement of our clients in the 
project.;  HGE, considers the, client to, be the primary member of the team, 
and we keep them involved and- informethin the,: project during all phases. 

2, ; W:0, ..hen::_aSsligrS(b,:::."pribOip„.0140.Cbarge7:  to. eacitr-_ Project ,.- -1-nacitent 
always has access. to thW.PrinClpalt4in4CliargEwhd.rernalne„clirectly inVOlved: 
thrOUghouttherprojpct,COrnrriUniCatiOniS the -,f0tihOetion:, of '014-r teamwork 

r 	- 	 - 

anaiidna_ - 'W-• Consider- Very. t important - in: - cle0iOpinT „SuCCessfUJ:-'. design 
We ensure that the prOgres$1OfthetprOjectis not dependent on 

one-tparsorrs'..aVallablittyi;.sdw-aSsigrt....Senior- staffttO ,be.fully...conVer$ant Or_ 
alfr. project detailki'and.eabikte perfertn:ii0;tizi:e0erect.es. hee4-lerise*.. 

3._ W*_iiiiiittirrieriitteit to the practice of 	The - 	-.= - 	_ 	= 	_ 	 , 	. 
_Oesigh':,-•:-_,Tear*.:(Atthitectst_ Engineers, and Clier4:,'Cant,fUnCtiorit-..,effectively 
when: exploring and-. evaluatingattarnatj** together,. At HGE, We believe in.: 
ustng:o0P•axpailiaa as . a resource; not a,Mandate.. While We haVe' a...depth of 
similar  experience' to draw:- frotiV.We.approach each project_ as.. a: unique 
challenge and. we, seek:: oUt: - matches-_ for Its program requirements, site, 
budget,:and-schedUle. Whatevetthe Design Team decides,::  we make sure 

• the,_.rarnifiCationsOf each. decision ' are-clearly:spelled out in terms .' of impact-
on tha_ fecilttyi;  client's worklipw, staff; environment, schedule, a nd:COst,:: - 

- 

As an example, we will work extensively with your Facilities Maintenance 
Coordinator, to gain valuable information about the existing roofing 
conditions/  the problems that the roofs have had, the age of the roof and 
composition of the roofing and the substructure. Knowing this, we would 
then discuss with the City several options to determine the best solution for 
the situation. Any of these options would be quickly explored and priced out 
for information to review with the City so an informed decision could be 
made. Alternate bidding could also be used to assure budget compliance. 

4. Design needs strong project management to realize its full intent. 
HGE will provide effective project management throughout the life of a 
project: monitoring schedules and ensuring timely delivery of output, 
producing comprehensible and clear contract documents; delivering quality 
bid administration, and practicing rigorous construction management. We 
will always be watchful for any issues and challenges that may arise, and 
proactively discuss and monitor implementation of action plans to resolve 
them. All these are facilitated through regularly scheduled design and 
construction progress meetings that are standard in all our projects. 

5. Monitoring the progress of a project vis-a-vis its costs is crucial to its 
success. HGE relies on proven practices to accomplish this important part of 
project management: 



a. We. Prepare budgets and cost estimates(  and keep these updated as the 
project progrestest  designs are approved-, and materials are specified; 
when necessary, we perform value engineering. to manage costs;- - 

b. During construction management, we perform regular site visits to verify 
progress of work and Materials used, 1  versus the contractor's pay 
application.' 

L- Pay applications Must- be supported with certified: payrolls, and 
Materials on. hand Must--  be verified:, and supported with 
purthaseideliVery receipts,, as well as visual confirmation on site., 
Ourr Site visits are documented With reports and photographs _ and 
distribUted to all member* of the team 

II. It; Change. order:req4ests 'are stirctiy: evaluated and require owner's 
approval prior to implementation. r  

In everything We' dal', we work to provide a complete -service to-satisfy a 
complete service, to. satisfy our _client's needs and expectations.' We have 
remained In business, for 60.4, ySart.' by; caring about our clients' '' projects as 
much: at 	do,,*hiCh leads to long-terM„. Multi-project relationships. 

PRELIMINARY SCHEDULE' 

At this,  tiene( without !tit-0er investigation and confirmation of: scope, our:  proposed 
preliminary, schedule will be bated On. tht time anticipated to: progress throUgft the 
various detigrrand construction : phases r_ for this project. We. have described the: 
various 'design, arid conttructiOn- phase* below. This it for full architectural l services. 
from pre-design,: 	thrit bidding, construction phase, final. payment  and one- 
year warrantee warlkthittigh' 

DESCRIPTION OF SERVICES and PRELIMINARY SCHEDULE ESTIMATE 

• Preliminary DesIgru Sfte meeting to look at roofs, discuss existing problems, develop various 
roofing systems options, potential alternate bids and determine scope of work. Develop 
preliminary cost estimates for various roofing system options and review with Owner. 
Determine roofing details necessary based on selected roofing system. 

Principal Architect 	 20 hrs 
Project Architect 	 24 hrs 
Structural Engineer 	 12 hrs 

• Construction Documents - Graphic documentation of the various roofs that are in the project 
scope. Design and drawing of necessary roofing details. Production of construction 
specifications. 

Principal Architect 	 20 hrs 
Project Architect 	 80 hrs 
Structural Engineer 	 40 hrs 
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Bidding/ Negotiation Phase - Pre-bid walk through, distribution of Construction Documents, 
answering contractor questions regarding the 13rojet. t, issuing of any addendum, bid opening, 
Issuing award of project and notice to proceed. 

Principal Architect 	- 	16 his 
Projett Architect 	- 	20 hrs 
Structural Engineer 	- 	2 hrs 

Construction Administration - Make project site visits at various times during construction to 
ensure that construction documents are being adhered to Answer contractor questions 
regarding the project Process pay requests and wage rate documents. Conduct project close-
out including manufacturers roofing warranty, 

Prindpal Architect 
	

20 his 
Project Architect 	- 	60 his 
Structural Engineer 	-22 /its 

We understand the timeline for the City and are prepared to Commence within three 
(3) weeks and begin the site analysis for the task outlined. We would complete 
preliminary design, and have construction, and biddingilacurrtents ready for bidding 
In August with work commencing in September. If permissible, we would like to 
accelerate the schedule to start earlier and complete before the weather in October 
begins. 

s  

' 

; 



PORT AND 
& REGULA NS 

FAMIUARITI WITH  
-COUNTY MITTIN 

NEWPORT SENIOR CENTER 
Newport, Oregonr 

We are very. familiar with city: of Newport and Lincoln County permitting 
proceduresand::  regulations.. HGE was retained; by the _Friends of the -
Newport Senior Center and the,  City of Newport tai_develbp(scheMatic, desig,ns 
and. COSt estimates for a remodel_ and addition to the:CitYr,SleXisting-:-Senior 
Center bUliding- After.fUnding.Watapproved; tlpE: was awarded to Perform 
full architectural services for the remodel/addition, which _ added a lower floor 
entry and• remodeled a 1,700 sq ft. crawl spate Into a- multipurpose area 
with restroomsi and-.. other. amenities. The project was funded,- by a 
Community Development BlOgic Grant administered by 6.13DD.: 

HGES Coos-  Bay • office Is apprrbximately9Q'rniteS (2-hour drive)_ south of the 
project site. 	• 



Ps'edossIgn 	 Construction 
& Schematic 
	

Design 
	

Construction 
	

Bidding 	Phase 
Staff 
	

Design 
	

Development 
	

Documents 
	

Phase 
Joe Slack 

Tim Lambson 

Andrew 
Locati 

DCI 
Engineers 

TOTAL 

20% 

100% 

20% 

20% 

100% 100% 10044 

50% 

100% 

30% 

50% 

20% 

1;tE5OLIRCE‘,5.; / E)CF)ERIENCeE. STAFF / CURRENT ANI:e 
PROJECTED WORKLOADS 

HGE , has 

 
, 

the 

  

amount 

 

, 

	

'

a 

 n ,d 

  '.__ 

-

t

. yp..e 

s

,, 

 ' 

-

o 

 

,f- resources r 

'

(staffing, "     
financial 

. 

'in  c  i a 1  '  . 
capability, Insuianceiexoer1enoe,lorgevityipeetiusiles:iargguaiifctions)hoodooto  

sicces"fuilyILofcientiyi,and economically co:pietdtis'proectftrheCitYof 
Newport. 	emoentteoerienceprjecteamthatis 
composed of. 	

in 

professionals, unburdened' bY an e*c:ssfaomlnistrative 
personne. The  pror

as 
 ,

mbers,ofourteamareayaia:lto dedicate the
necossarr,timeand,,effort_ td complete 

,aroiecton'

s

chedle.,E,chteam 

Member't
.
ourrentworkload allows hem tospen 	, to 50 

o

f their ti7

eoxeal l  

on his project.  

 

, 

f' 	 ' 	' 

who, have worked,-  with When needed by a project, we team with w consultants our 
office„ for a. number of Years on a variety of'proje,cts• - Da' Engineers„ is one HGE 
has a !Ong track record workirlg, with DC' Engineers- and they will be involved for 
specific structural, englheering. 1:aslcs as outlined_ in the RFli. and other structural  
specific items that may  arise.:'  They will perform' structural_ 	analysis/calculations as 
well as Pro(,:1147,' structu- ral' update drawings arld''reiated'sriecificaticoriS: 

Joe Slack, principal architect, - 	
Tim Larribson 

 i 
' ' 	' - ocati ' staff. project ,. 'IL'd„, Andrew' 	L  

architects, will be on hand to assist during al phases ates of the work. - - 	' 	' 
, 

The above table illustrates time allotment of staff members and DCI Engineers - 
structural consultant. This gives an example of the principaPs time involvement as 
a major component of early design work, analysis, and cost estimating, and then 
having staff assist with Production of documents to perform services for the City in 
a timely manner, and meet your goals for a successful project. 

Because of this clear assignment of tasks to staff and our involvement/dedication to 
the project, the City of Newport will have access to our entire team and we can be 
on site same day as needed with a maximum time frame of 24 hours. HGE has a 
long history in Lincoln County and looks forward to assisting the City with this work. 
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Coos Bay Fire Station #1 

As a licensed professional architect in the State of Oregon, we are bound by the 
State Board of Architect Examiners to comply with all codes and ordinances and 
advise our clients which codes and ordinances are necessary for compliance. This 
responsibility extends through all design phases as well as  bidding and construction 
contract administration. It is our responsibility to share and disclose any such 
information. During our analysis of your buildings, if we discover any other 
information that will affect long-term, low maintenance goals, we will certainly 
advise the City of Newport such information. 

Our track record- of public safety is unblemished. We keep current all codes, 
Including AIDA regulations, energy requirements, seismic, wind, fire and safety. The 
City can be assured of a competent qualified team with HGE. 
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EXPERIENCE WITH PUBLIC 
PRO3ECTS 

Coquille City Hall Remodel t The City Of Coquille 
purchased= a , building which : used to, be a: credit Uhlon: 
main office, with the . intent- of remOdeling,  it to 
become the new City HaIL In 006, the. 
contractect with HGE'-to iprovide .  prôrammIñg, design,  

eLsfirhatitig: construction 	=docurnents::, 
preparatiok7. and Constriction' Oversight services, 
Some of 	challenges - 	remodeling to  
accommodate 	city; council meeting. room, council: 
dais, and more offices. There i was also a: need to 
review use of space and accessibility issues. 

	

. 	 . 	_ 	.  
Newport SeniOri::, Center AdditiOtt; i Remodel .t: pleas referto e=:. project , 	. 	 . 	..... 	. 	. 	.. 	. 	. , 	r 	. 	. 	. 	. 	. 	. 	.  description on page:  8,,,,-" -  . 	, 	. 	. 	. 

Southwest Regional Airport Hangar Building & 
Site Improvements/  Coos Bay - HGE was asked 
to provide architectural and engineering consulting 
services for the construction-  of a new 33,000 sq. ft, 
pre-engineered metal building airplane hangar for 
the Coos County- Airport District to replace an old 
hangar that burned dbwn. The method of delivery ; 
chosen was the Construction Manager / General 
Contractor method. The project is 95% complete. 	 • 
Substantial completion is slated for April 2014. 	SWORE Hanpr She Man 

* L t1 It 

GARILIVa 11+ — 

Floor Plar 

• '2  I. 	
- 	 4 

- 
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crIc :I Z-:,:RIEN"CE: WITH RETRO—FITTINlz 
Rs0t0F1?-4C-.., PAINTING ! LIG4'iTING PROJECTS 
LIS'TING‘ 

Curry County Road Department - Re-roof of multiple buildings in the 
Road Department campus. This was completed in 2012 and HGE provided 
full architectural services from preliminary scoping analysis toP reparing 
construction documents, bidding, and contract administration. The County 
campus has multiple pre-engineered metal buildings that HGE reviewed 
extensively during preliminary design and developed structural enhancement 
work, window replacement, roof drainage improvements, wall infill, and 
major metal roofing work. 

2. Coos Bay - North Bend Water Board - 

In 

    

2012 

    

the S 

 

out 

 

h  Equipment 
Bpildingwasreroofed. A completetear-offwas recommended. Several 
damaged areas were replaced with new Plyw000ehdnewfascia.Interni 
r:ofdainswere also modified so that the drainsdr

PPPed

stra1

ghtthrough 
the soffit, eliminatinganychanceof potentiaiinternal ieaks.Aslipsheetaid 
a mechanical!yfe

stenedfs0mi
lpvc, singlepiyr

oofn

embrane was installed. 
The WaterTreatmentpient was alsoreroofedA complete tear-off was also 
recommended. Several 	areaswerereplaced withn

ewpl

ywood on 
this  roof as well. Internalroofdainswere also modifiedsothatthedrains 
dropped straight through the 

sofitteliminatihganY chance of potential 
Internal leaks. A al1P sheet and a mechanicaliyastened, 50 mu PVC, single 
ply roof membrane was installed. On both projects 

we 
 required the 

manufacturer's representative to do a final inspec.
0nontheroofspmor 

 to 
issu1ngthemanuacurer'swarranty. 

3.F
ircrest Apartment Complex Rehabilitation, Newport, Orelon-rehabilitat.

on of
3o

units and  community center for the Lincoln County 
Housing Authority. 

 

4. Major Addition / Remodels - most addition / remodel projects include 
major retro-fitting , re-roofing , lighting, and painting components; the 
following projects involved these components:  

a. Coquille Valley Hospital Medical Center Addition/Remodel 
b. Gold Beach Condos Remodel 
c. Coquille Community Center Bath House Building Upgrades and 

Improvements 
d. ConE Tribes of Grand Ronde (Ci'GR) Community Center Building 

Re model and Addition 
e. CTGR Gaming Commission Office Building Addition 
f. Salvation Army Building Renovation, Coos Bay, Oregon 
g. Newport Senior Center Remodel and Addition . 

5. Confederated Tribes of Siletz Indian Housing Rehabilitation 
- 54  single-family homes; scope of work involved inspecting interiors and 

exteriors; providing construction documents, bid administration, and 
construction administration services. 
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6. Coos Bay School District Improvements - HGE has performed as 
Architect for the School District for more than three decades. Services have 
included various re-roofing projects for the last 30 years. 

7. Reedsport School District Bond Measure Improvements - in addition to 
major renovation and rehabilitation work, this bond measure work included 
retrofitting, two school buildings' lighting, HVAC systems and controls, hot 
water systems, asbestos removal, replacement of old Windows and doors, re-
roof, and adding fire sprinkler systems. 

, 
0. _Safi Area: Hospital %_HGE ' has acted. as the;,:tlospitarS'archteCt: for. Many.: 

years and We: have, been-. InVolVed-wIttil'Variot*,pasti-  and :ongoing projects, 
inclUding,,nutrierOurOofing projectsi- •. 

Bay Area Hospital Expansion - HGE acted as Owners Representative 
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A. Coos-Curry Electric Cooperative (CCEC) Projects: 

Office/Warehouse Building, Coquille - 
The Office/Warehouse building is a single 
story wood framed and concrete tile-up type 
construction, approximately 13, 230 sq. ft, In 
floor area. Site improvements include paved 
parking area, paved yard, fencing, and 
landscaping. Cost: $1,473,262. Completion: 
2011. Contractor: Balzer Construction. 
CCEC is a private non-profit utility company. 

• Port Orford Reception Office Remodel 
• Brookings Office Remodel and Re-roof 

Siletz Administration Building 

The Siletz Administration Building was completed for the Confederated Tribes of the 
Siletz Indians. The building was designed for multi-use and features a multi-
function room with advanced light control, sound system, and media display 
capabilities. The building also o nains small meeting spaces, a lobby space 
featuring display areas and. reception   counter, offices, staff dining room, computer 
room, classrooms, restrooms, vault, ATM service, and storage space. Energy
efficiency was an important design criteria and the building features naturally 
controlled daylight, energy efficient artificial lighting control, and passive cooling w  
(ventilation). The building costs were $67.00 per square foot. The total project 
costs (site, furnishings, soils, fees, etc.) totaled $2,500,000. 

Size: 25,000 sq. ft. / Completion: 1995 / Contractor: Quade Construction 
Cost: $2,500,000 / Contact: Brenda Bremner / 1.800.922.1399 

C. First Community Credit Union Projects 

HGE has acted as Project Architect for the First Community Credit Union's (FCCU) 
branch construction program since 2001, designing and performing construction 
administration for sixteen (16) new and remodeled branch and headquarters 
buildings in Oregon and Washington. These include: 

• Headquarters Building - At 29,000 sq. ft., the Oregon First Plaza 
(headquarters building) in Coquille was designed with the future in mind. The 
3-story facility houses corporate offices, a branch office-, a future phone center, 
data systems, and additional tenant space. The boardroom includes an 
integrated audio and video system that is interlaced with data technology. 
Contractor: DLB Construction / Cost Range: $3.9 Million / Completed: August 
2006 / Contact: David Elmer, President / 541.396.2145 
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Branch Building / Remodel Program Our work with FCCU started with the 
design of the Coos- Bay branch. This building is larger (7,000 sq. ft.) and 
Included their collections and real estate loan departments. A smaller prototype 
building was designed and constructed in Roseburg, Monmouth, and Dallas, and 
was _then built in Fairview Village, Forest Grove, and The Danes. The same 
building type was designed' for Newberg,  except that it was modified to comply 
with the City's historic overlay zone. The Newberg branch building was selected 
to receive the City  of Newberg's 2004 Beautification Award in the Commercial 
Category-. HGE also remodeled existing buildings in North Bend and Ridgefield, 
Washington. Other branch buildings we worked on are located in Reedspprt, 
Myrtle Point, Cave Junction, Myrtle Creek, , McMinnville, and Cave Junction., The 
latest branch- remodel/addition project in Grants Pass Oregon, is in, the final 
completion stage. 

Size Range: 2/5027,000 sq 	Contractor: Various Cost Range: $325,000 
to $4.1Million / Co 	David Elmer, President 	6.2145 
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MATE WORK ND 	OL POSTP DURING PROJECTS THAT DEMONSTRATE ABILITY TO ACCURATELY 

$400,000 
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0.8% FLORENCE SENIOR CENTER 
'Building & Site improvements $6,763 0002 $777,621 

bid 	tradItinaI site 
andL modular building. 

Project Increased in size during 
design. 

Change odes were primarily 
Items the Owner wanted added $590 $1,429,475 $1,493,125  

COOS-CURRY ELECTRIC COOP. 
Office/Ware-house Building & 
Site Improvements - Coquille 

115.827 1.2% 
WATERFALL. School Based 
Medical Clinic 2.9% p7,914 

13.7 4.1% $21,000 $610,000 
NEWPORT SENIOR ACTIVITY 
CENTER 
Building & Site Improvements 

Difficult Expansion Under the 
Building. Includes storm water 

sitOrriPm"PePt 

HGE HISTORICAL PROJECT COST DATA 

PROLTECT 

ELI<TON SCHOOL DISTRICT 
1115 and Eiem 5th. Roofing 
Project 

CONF. TRIBES OF COOS, LOWER 
UMPQUA & SIUSLAW INDIANS 
Housing Rehabilitation HEALTH 
Project 

ARCHITECT% 
ESTIMATE 

$395,000 

LOW WO 
ORIGINAL 
CONTRACT 

PINCE 

$244,469 $923 0.4% 

1.7% 

Owner's business name and contact information a ebovp refereocOd proJ  
' 

are found on the following page. 

10% 

-4% 

4.5% 

$507,000 

$422,000 

-17% 

,WNY,  



REFERENCES 

1. BAY AREA HOSPITAL DISTRICT 
1775 Thompson Road, Coos Bay, Oregon 97420 
Contact: Karl Delzottil  Director of Facilities Management 
Telephone: 541.269,8128 

2. COOS BAY FIRE DEPARTMENT 
450 Elrod Avenue, Coos Bay, Oregon 97420 
Contact: Mark Anderson, Fire Chief 
Telephone: 541.269.1191 

3. Cm OF NEWPORT PARKS & RECREATION DEPARTMENT 
169 SW Coast Hwy, Newport, Oregon 97365 
Contact: Jim Protiva, Parks & Recreation Director 
Telephone: 541,265.2855 

4. CURRY COUNTY ROAD DEPARTMENT 
28425 Hunter Creek Road, Gold Beach Oregon 97444 
Contact: Dan Crumley, Roadmaster 
Telephone: 541.247.7097 

5. COOS-CURRY ELECTRIC COOPERATIVE 
43050 Hwy 101, Port Orford, Oregon 97465 
Contact: Roger Meader, General Manager/CEO 
Telephone: 541.332.6178 

6. COOS BAY-NORTH BEND WATER BOARD (Reference for Andrew LocatO 
2305 Ocean Boulevard / PO Box 539, Coos Bay, Oregon 97420 
Contact: Rob Schab, General Manager 
Telephone: 541.267.3128 

7. WATERFALL COMMUNITY HEALTH CENTER 
1890 Waite Street, Suite 1, North Bend, Oregon 97459 
Contact: Kathryn Laird, CEO 
Telephone: 541.756.6232 ext. 115 

8. CONF. TRIBES OF COOS, LOWER UMPQUA & SIUSLAW INDIANS 
1245 Fulton Avenue, Coos Bay, Oregon 97420 
Contact: Linda Malcomb, Housing Administrator 
Telephone: 541.888.9577 
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3osepit A. Slack - copy of license 

H E Inc,. ers of Reference 

HGE IflCF Insurance Certificates 



EDUCATION: 
Bachelor of Architecture, 1982 

Tulane University 
University of Oregon 

EXPERIENCE SUMMARY: 
Mr. Slack Is Vice President of 

HOE Inc.; Architects, Engineers, 
Surveyors & Planners, and 

manager of the-ardlitedural 
division. He is the 

charge for all architectural 
projects assigned to HOE. Mr. 

Slack has held the position of 
project architect for a variety of 
building types. His involvement 

las been In all phases of work He 
also performs structural 

nvestigcrtions, technical feasibility 
studies, and site master planning; 

1ROFE.SSIONAL REGISTRATION: 
Registered Architect, #2840, 
Oregon and 14 other states, 

nduding CA, NV, AZ, AK, and HI. 

PROFESSIONAL AFFILIATIONS 
National Council of Architectural 

Registration Boards #38,014 
American Institute of Architects 

#228403192 
:construction Specifications Institute 

#1356394 
LEED Accredited Professional, 

USGBC 
Energy Trust of Oregon New 

Buildings Ally 

PROFESSIONAL PUBLICATION: 
"LEED Through the Woods," The 
Construction Specifier, October 

2011, Vol. 64, No. 10 

COMMUNITY INVOLVEMENT: 
Bay Area Chamber of 

Commerce/Leadership Coos 
Coos Art Museum 

Southwestern Oregon Youth 
Organization 

Ducks Unlimited, Coos Chapter 
North Bend Schools Booster Club 

Board of Coos Historical & 
Maritime Museum 

JOSEPH A. SLACK, AIA, LEED AP 
Principal Architect 

Since 1982, Mr. Slack has had considerable experience in project 
programming, planning, design, contract document development, 
construction contract administration, owner representation, and project 
management 

Representative project types include: multi-family housing, condominiums, 
single family dwellings' restaurants, motels, land Planning, educational 
facilities, medical facilities, public libraries, child care centers, commercial 
development, detention facilities, shopping centers, churches, senior 
centers, municipal and office buildings. 

REPRESENTATIVEPROJECTS: 

Qaxas Housing Project, Conf. Tribes of Coos, Lower Umpqua & 
Siuslaw Indians, North Rend, Oregon 
Curry County Road Department Re-roofing project 
Architect-of-Record, Coos Bay Sch. Dist, Coos Bay, Oregon 
Bay Area Hospital, Architect-of-Record, Owner's Representative, 
Coos Bay, Oregon 
Coquille Sch. Dist. Bond Measure Improvements, Coquille, Oregon 
Coos Bay Fire Station #1 Building, Coos Bay, Oregon 
Riddle Sch. Dist. Needs Assessment/Master Planning/Roofing 
Projects, Riddle, Oregon 
Elkton   Sch. Dist. Various Projects, Elkton, Oregon 
Myrtle Point Sch. Dist. Upgrades, Renovations, and Needs 
Assessment, Myrtle Point, Oregon 
South Umpqua Sch. Dist Needs Assessment/Master Planning, 
Oregon 
North Bend High School Hall of Champions, North Bend, Oregon 
Coquille Indian Tribe Admin. Bldg. Remodel, North Bend, Oregon 
Tribal Governance Center, Conf. Tribes of Grand Ronde, Oregon 
Siletz Tribe Administration Building, Siletz, Oregon 
Coquille Tribal Clinic Addition and Remodel - Coos Bay, Oregon 
Mid OR Federal Credit Union, Prineville and Madras Branch Building 
Coquille Valley Hospital, Various Remodels and Addition, Coquille, 
Oregon 

p. 
	

Reedsport Sch. Dist. Bond Measure Improvements, Reedsport, 
Oregon 

p. 
	

First Community Credit Union: Grants Pass Br. Expansion & Cave 
Junction Br. Projects 

p. 
	

Coquille City Hall Remodel, Coquille, Oregon 

ARCHITECTS, ENGINEERS, SURVEYORS & PLANNERS 
375 PARK AVENUE, COOS BAY, OREGON 97420 

 

 



chek) 	of Architecture'Laud.  Bachelor 
 Grad 

ortd 
of Architectural  inirton  state"uni"'

verlitYS 

 

Pul Imar 4-W 1987  ashin 

/FESSIONAL REGISTRATION: 
Registered Architect, #3432, 

Oregon 

OFEiSSIOBIAL AFFIUATIONS: 
NCARBCertiftcation, 1994 - 

Professional Members 
National Trust far Historic 

Preservation 

;01VINItINITY INVOLVEMENT. 

Force 
201t  

- °Ina * 
f to 

:oos Boy School Fa 	s Task,  

Downtown Coos Bay 
Tour. Guide, 204) 

waldri, Historic 
 to 

Coos 	Design Review 
present 

Committee, 
	 2 

 2001, 
Bay Lady Rebels

present 
kis Girls cake  

ball Organization Board 
Member, 2013 to present 

Boys & Girls Club Assistant 
ybcill Coach, 2010 to present 
ys & Girls Club Assistant Track 

Coach, 2011 to present 
; & Girls Club Boys lac:ski:03cl! 

Coach, 2012 to present 

AWARDS 
Walla Walla /Nato Street 

tanner Design Competition, 
1988 - First Place 

Walla Walla Main Street 
tanner Design Competition, 

1988 - First Place 

ANDREW J. LOCATI 
Project Architect 

Andrew has over 26 years of architectural design and project management 
experience here along the Oregon_ coast Andre* has a broad architectural 
design background in a diverse variety of projectssuch as: Reroofing 
projects for the. 	Bay-North. 	Water Board, Southwestern Oregon _ 	. 	 _ 
Community College, varicius-schooUdistritts; commercial buildings, historic 
buildingrestoratii:on and adaptive reuse, building façade studies,  sehc)ol _ 	_ 
disirictirtastet planning, commercial development, waterfront boardwalk 
design, restaurant expansions and remodels, financial institutions, a health 
clinic, an automobile dealership and numerous residential designs (both 
new and remodels): 

RELEVANT EXPERIENCE: 

Coos Bay North Bend Water Board Maintenance  Projects 
Reroof of South and West Equipment Buildings   
Treatment Plant Reroofing 

Southwestern Oregon Community College 
Reroofing Projects 
Sunset Hall, Eden Hall, Sumner Hall and Fairview Hall 
Coos Bay, OR 

Port of Bandon 
Reroofing Project 
(Former Coast Guard building) 
Bandon, OR 

North Bend School District 
Reroofing Project 
Administration Building 
North Bend, OR 

Brookings-Harbor School District 
Reroofing Project 
Azalea Middle School 
Brookings, OR 

HGE 
IINCI  

Washington State U. 
Campus Directory 

Cover Design Competition, 
1987 - First Place 

Gold Beach School District 
Reroofing Projects 
Gold Beach, OR 

ARCHITECTS, ENGINEERS, SURVEYORS & PtANNERS  
hi PAW. AVENUE. C005 RAY. OREGON 47420 



HGE  
IINCI 

E:(111 
	

UI 
Tim joined HGE as an Intern 

to:flitted and soon was assigned  
responsibilities as a Protect 

onager in HGE's architect:Ira, 
department. While attending 

ersl'ty and working on his RA In 
hitedure, Tim also worked as 
ood, Metal, Design Fabrication 
lity Monitor, 2004 - 2008. He 

Gist.) trained students/faculty 
members In the use of diverse 
fabrication tools irtdirding all 

available woodworking 
slworldng toati, as well as a 5"-

axis CtsiC Router 
(SolidWorks/AutoCAD based 

program), and the Laser Cutter 
(AutoCAD based program). 

EDUCATION: 
B.A. In Architecture 

iiversity of Arizona, Tucson, AZ 

'RDFE$SIONAL AFFILIAll° 
'th 	 Oregon Intern, State of regaNt: 
cztional Council of Architectural 

Registration Boards 

HONORS/AWARDS: 
2008 AlA Capstone Design 

Awards, Honorable Mention 

Solar Decathlon University of 
Arizona Design Team Member 

TIM LAMBSON-
Intern Architect 

Tim lembson is an Intern Architect and Project Manager in liGE's architecture 
department. He acted as project manager for the recently completed $4.3 
million ,Coos Bay Fire Station NO. 1 building and site Improvements project. _ 
He has prepared i1ut0CA13 and graphic renderings for client presentations and 
developed AutoCAD drawings required for preliminary design proposals, 
design-  development, and Construction document phases of various projects. 

	

He has 	on project proposals, all phases of Ldesign. development , 	 -  
specifications, and'coristruotion administration of various project types. Min 
is alsoVery familiar with all phases of construction; having worked with his 

	

, 	 - family's construction company for several years. 

Representative Project types include: 

SChOOL Ca'nipus Facilities FiNtreulttafatirnoinlys 
 and single Family Residential Housing • 

. Banks 
* Senior Center 

Hospital 

REPRESENTATIVE PROJECTS: 

Renovations and Maintenance Projects, Coos Bay School District, 
Oregon 
Myrtle Point School District Needs Assessment, Myrtle Point, Oregon 
North Bend High School Hall of Champions, North Bend, Oregon 
Coos Bay Fire Station #1, Coos Bay, Oregon 
Estacada Fire Station Bond Measure Campaign, Estacada, Oregon 
Coos-Curry Electric Coop. Office/Warehouse, Coquille, Oregon 
Coos County Parks Riley Ranch Facilities, Coos County, Oregon 
Brookside Estates Town Homes (Single Family, Duplex, Four-plex 
homes), North Bend, Oregon 
1960's Co-Op design/remodel in modern style, Tucson, Arizona 
Women's Imaging Suite Remodel, BayArea Hospital, Coos Bay, Oregon 
Bay Area Hospital Building Expansion — MRI Upgrade, Coos Bay, 
Oregon 

• Oregon First Community Credit Union, The Danes Branch Building 
Addition, The Dalles, Oregon 
Oregon First Community Credit Union, Sutlierlin New Branch Building 

• Newport Senior Center Remodel and Addition, Newport, Oregon 
• Private Residential Homes — New construction, remodels, and 

additions 

ARCHITECTS, ENGINEERS, SURVEYORS &  PLANNERS 
375 PARK AVENUE, COOS BAY, OREGON 97420 



EflIflE RS  

Statement - of Professional Qualifications 
Prepared For. 
H.G.E. INC, ARCHITECTS ENGINEERS, SURVEYORS, AND PLANNERS 

NEWPORT MUNICIPAL AIRPORT ROOF REPLACEMENT PROJECTS 

MARCH 2014 

West IP Avenue, Sok* 210 • Eugene • Oregon • S7401 
Phan*: 541.6874129 • anew.dd-enolneers.00nv 
Saalika • Spokane • Porliand • San Diego • Posen • • Ewalt • San Francisco 



THE CM( OF NEWPORT MUNICPAL AIRPORT 
ROOF REPLACEMENT PROJECT 
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the project, resPon 
Project 	

throughout 	
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project 	
eettriEls, site visrill 

Project Role Primary d  necessary teem rn strunturEti eletriarrts. attend  

We have presented this design team that wifi remain intact throughout the project Including 
construction support services as lon as 

the schedule is maintained. We will maintain the  g  
continuity of these key team members. Other staff will be added as the project efiort requires. 
Engineerseadiiles f

or 
our  has ability to reach out to other offices when necessary to meet arid make d  

1 

arranged site visit with the City of Net+rops)rt to view the actual buildings Matthew Graiund arra 	a 	 2 Involved In the REP. He met with ft/tense Roman on FOI:WrtlElqf 6,2014.  Together  they viewed  
each building that was discussed in the RIP. This visit gave Matthew a better idea of what the 
City of Newport needs to make their project successilki. 



GOVEFiNMENT / MUNICIPAL 
Project Experience 

SERVICES PROVIDED FOR: 

City of Eugene Police Headquarters, Eugene, OR, City of Eugene, 
PIVOT Architecture 

Lana County Public Health Building, Eugene, OR, Lane County, 
PIVOT Architecture - 

Lane County Public Works Customer Service Center, Eugene, OR, 
PIVOT Architecture 

Eugene State of Oregon Office Building, Eugene, OR, State of 
Oregon- 

GOIllaill':City Hall (civic center), Gervais, OR, PIVOT Architecture 

Lincoln County Maintenance Facility Renovation and Expansion, 
Newport  OR, RobertsoniSherwoodiArchitects 

Springfield 	Center, Springfield, OR, 

R°befts°n  
IShetwoodiArchib3cts 

$1, Coos Bay, OR, FLGE. Inc. 
Eugene Airport Terminal A  Expansion, C*°4 Bing 

 Fire Station 

Eugene, OR, 

R°berts°nrry County CoosiCU 	EreCtritu0 Cooperative, Coquille, OR, H.G.E. 
Inc. 

Canby City Hall and Library Studies, Canby, Oregon, FFA 
Architecture and Interiors 

Canby City Hail Renovation, Canby, OR, FFA Architecture and 
Interiors 	 

Charnpoeg Park Pavilion Restoration, Champoeg, OR, Oregon 
State Department of Parks 

Corvallis City Hall — Seismic and Historic Evaluation, Corvallis,  
OR. City of Corvallis 

Corvallis City Library — Seismic Retrofit, Corvallis, OR, Corvallis 
Public Works 

Oregon State Revenue Building Restoration, Salem, OR, D&R 
Masonry Restoration 

Vista House Repairs, Corbett OR, Oregon State Department of 
Parks 

Seattle City Light North Base Renovation, Seattle, WA, Wagner 
Architects 

Banner County Courthouse Upgrades, Sandpoint, Idaho, Lombard-
Conrad Architects 

Sedro Wooiey Firs and Police Station, Sedro Wooiey, WA, Carted! 
Architects, P.S. 

Sedro Woolley City Hall, Sedro Wooley, Washington, Carletti 



Located In the heart of the Willamette Valley, Gervais was In need of a 
central civic center for their 2,292 community members. DCI Engineers 
provided structural engineering services for this new one-story building 
to house the City Administration staff, the Police Department, and the 
Public Works Department To maintain continuity with the other early 
1900's era buildings and storefronts, the new City Hall was designed 
to reflect an old building rich with history. 

Primary construction materials are wood, masonry, and concrete. The 
wall system consisted of wood-framing with a masonry *Elwell. The 
foundation comprised of slab-on-grade. The roof system is open web 
Joists with a fiat roof. 

GERVAIS CITY HALL 

Gervais, 
Oregon 

PROJECT TYPE 
government, public 

PROJECT CLASSIFICATION, 
strlicttiral 

CLIENT 
PIVOT Architecture 

GENERAL CONTRACTOR 
JWC General Contactors 

CONTRACT TYPE, 
consultant 

CONSTRUCTION COST 
si,iac000- 

SIZE 
5,300.0 

CONSTRUCTION.. 
masonry, concrete, wood 



LANE COUNTY PUBLIC WORKS 
CUSTOMER SERVICE CENTER 
Eugene, 
()mon 

PROjET;T TYPE 
public, offlOe, re.-usa 

PROJECT CLASSIFICATION-
structural- 

CLIENT 
PIVOTArchltecture 

CONTRACT TYPE 
consultant 

SME 
20,000-sf 

CONSTRUCTION 
masonry, wood 

AWARDS 
LEEDS Certified 

DCI Engineers provided structural engineering services for this 20,000-st 
one-story building. The county saw an opportunity In an old public works 
garage. That building now houses the Public Works Customer Service 
Center for the Land Management Administration, Planning, Surveying 
and Parks Departments. The building underwent a major transformation 
with a lot of forethought and Ingenuity to present sustainable office space, 
conference rooms, and lobby with front counters for customers. 

Primary construction Is masonry wails 'and timber roof. The main entry 
has a storefront glass system with a raised roof. 



MATTHEW 
GRALUI3I S*E  ASSOCIATE PRINCIPAL A 

Eugene, Oregon 
Project Experience 

Ei:)IJCAT3C) 
B.S.:, Structural Engineering, 
University of Wyoming 
M.S., structural Engineering, 
Universfty of Wyomirg' 

REGISTRATION 
Civil:. Alaska, New Mexico South 
Carolina, South Dakota, and 
Washington 
Structural: OregcTrr. Idabc, 
Montana, Wyomng 
General-Post-Earthquake 
Inspector. Oregon: Plans 
Examiner, Oregon 

PROFESSIONAL SOCIETIES 
National Council of Engineering
Examiners Society  
American Concrete Institute 
American Institute of Steel 
Construction, Member 
Construction Specification 	 
Institute, Willamette Valley 
Chapter 

PROFILE' 

Matthew 

secto

re. HewraiArctlufiditactuhas ovi:11209,,,yearaLstruexPedctureen=ewIthinanarchitectur=tail. 
structures 	 u4Npfrytexpedence In 

the p
rivate, 

and knowledge 
educational, government ,  

him a strong  a7,bdiutY.I.),ITic°°catrdinate,the 

construournresPcectlarlical_onerrni;n 	cua.  inoudrate;:ternin hosielndonhtvo

as had 

thm,:pe- 

id'h. • a h wart 	- registered in multiple states a 	
and 

.... G........ Is regleter 	
specification 

if_ rtting, a  

"bill* for structural design, 	rcperience Is the creation 
and refinement of the stru 
	that was Implemented on 6°  entnvAdences,IIEWsbNn  

retirement 
m - 

residences 	se  the country. 

PROJECT EXPERIENCE 

Eugene, OR, PIVOT Architecture 

Hail Gerval% OR, PIVOT 	. 	DR,  Genrais City 	t 	 Architectureupgrade,Springfield,  
Walterville Elementary School Seismic 
Springfield Public Schools 

VAfrIC Protective Care Unit, Roseburg, OR, 
RobertsoniShervioodltekrchltracts 	R 

 Hoviss 
 Development 

, 

Rivenvatit Apartme

nts & Retell, Eugene, OR, 
OR, Lane Community College Bulldirig 11 Remodel, E  

gU‘s Architects  
Chase Crossing Apartments - LEEDe , Eugene, OR, gi-As  
Architects 

Lane College B 

uilding 10  Renovation and Remodel  

Eugene, OR, Rovvell Brokaw Architects 
Central Elementary School Seismic Upgrade, Albany OR gLAs 
Architects  

Pacific Northwest Publishing, Eugene, OR, 2fORM Architecture 

Dad Mart Expansion, Junction City, OR, TBG Architects 

PALK Education Center, Eugene, OR, PIVOT Architecture 

Other Enaineerino Exnerlence  
Education Facilities: Six new Elementary Schools, K-12 Additions, 
Willamette University Montag Center 

Retirement and Assisted Living Facilities: new facilities 

Seismic Upgrades & Evaluations: Commercial Buildings, 
Supermarket Additions, Medical Office Buildings 

Public Buildings: Community Center with Sherriff s Office, Fire 
Station Addition, Historical Buildings 

Lane Counts,' Public Werius — Customer Service Center - LEEDO, , 



EDUCATION,  
135., Civil Engineering, 
Portland State Lfniversitt, 1979 

- 
Civil & Structural• 
Oregon, Weshingtde;-.Californie,- 
Monte/to: - 	 - - 

PROFESSIONAL SOCIETIES' 
- Structural EngioeiirsAssociatier, 

of Oregon (SE  AO) 	r  

rican Sociebf of ClitiV 
Engirteters(ASCE r 

, 

APPOINTMENTS- & 
commirrg,ES, 
SEA0-.„--_ • 
*President:(1999971. 
*Vintage Building .Committee, 
_Chairmanl 

*LegielatiVe Cordmittee 
ASCE - 
*Standards Committee on Seismic 

Rehabilitation_ of-Existing 	_ 
Buildings 

WADE YOUNIE, P.E., S.E. 
PRINCIPAL IN CHARGE 
Portland, Oregon 
Project Experience 

EXPERIENCE 
Wade Your* has worked as a consulting engineer in Portland for over 
39 yea**. He specializes In existing buildings, including structural, ' 
Investigations; eelernit Upgrades and historic renovations -.- His hands-
on or/4E16100*dt Creates a team atmosphere; encouragieg, 
coordination andcommunicatirkt among team members from start to 
finish on each project:- YOunie strives to develop the most innovative 
solutionk.helpinemeet the clienra *tale for each Project. 

YounietsexteRsiveeiperience With telernic.  retrofit, 
structurld'Mpaire and historicalpretervatiOn has encompassed a wide 
varlety,rotatilsiing:altuctures. AS a member-Of ASCE Standards, 
Commiftee on SeismicRehabilitation of Btilldings, Mr. YoUnie stays: 
current with the latest technology and research regarding existing: 
building seismic evaluations and Upgraded: 	 ' 

PROJECT EXPERIENCE' _ 
Gee Stridittan Courthouse, Portland, Oregon, Cherokee Construction 
Service*, LLC.'-' 

,941 Federal Building, Portland, Oregon, Cherokee Construction r  
Service*,-,_LLC 
901 FetierIe Blinding, Portland, Oregon, Cherokee General 
Cormation 
Cain Tby City Hall Renovation, Canby, Oregon, FFA Architecture 
NeW Market West Seismic Upgrade, Portland, Oregon, Home 
FOrwarcr 
Origen State Revenue Building Renovation, Portland, Oregon, 
D&R Masonry Restoration 
Fort YarnhillLOffiesee Quarters Timber Porch, Yarnhill, Oregon, 
Oregon Department of Parks and Recreation - 
Meta House Stair's Restoration, Corbett, Oregon, Oregon Parks and 
Recreation 
Hecate Head Lighthouse Restoration, Florence, Oregon, Oregon 
Parks and Recreation 
Coquille River Lighthouse Window Restoration, Bandon, Oregon, 
Oregon parks and Recreation 
Portland Cordage Building (BridgePort Brewery) Remodel and 
Seismic Upgrade; Portland, Oregon, Hoist Architect 

Lloyd Center Block K & L Renovation and Seismic Upgrade, 
Portland, Oregon, Waterleaf Architecture 
Oregon Pacific Building Seismic Upgrade, Portland, Oregon, 
Winstead & Associates 
727 SW Natio Parkway Building Seismic Upgrade, Portland, 
Oregon, Chesshir Architecture 
MacKenzie Mansion Seismic Study, Portland, Oregon, FFA 
Architects 
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Ta Whom It May Concern: 

HGB,,Inc. has worked for the Reedspoit School District for aniiinl)er of years. In recent 
years they  assisted with a facility  needs assessment with a detailed breakdown of building 

and 
 

as 
 

c
the sidents
omponents 

sYssa-ft-e7sectire'C°StSwilpalmigradea.1.:sdf, dryasHGEfaciliellrucuitaltd7aa1 this 7-3—'gu-ntrp°rottidygrilidaivjenlentaeswentt:swbefottererreoiniwstIvte,nsee 

facility 
program upgrades 

the basis for 
a successful $10 million bond campaign. 

Jr/Sr Iligh d the fialb3willg year our 	. 	, 
remodels
e„leinex 11:ansdchhothn°1  

were  
an  delivered as proi.ni!led to the community 

The 	.4 million elementary school work was delivered on a traditional 
design  bi ctiOninatliod. At the suggestiOn Of HOE, 	 d  

' 

High School, ($4.5 million), we employed 
the C'ena. ---ernlexotn!nsoni_ _IviamagYe work 	at our Jr/Sr 

method(Chittoc_ 	pradess while fairly uncommon in rural 
Contractor 

sueeesafti for  our project _ and we  
were thankful for HGE

; _8 insightful 	forward 
gee, was very 

suggest this. delivery metiiod, 	
thmiang to 

HGE brought a comprehensive design team to our district and delivered a very successful 
end result for our cc)mmunity The high school has been transformed from an out-dated, 
worn facility to a modern, bright and cheerful facility with complete systems replacement, as 
well as major interior remodel and hallway/circulation revision. From the principal architect, 
Toe Slack, to their staff architects, intern architects, on-staff electrical and civil engineers, and 
their consultants, we felt we were in good hands. They performed their work in a competent, 
professional manner and it was a pleasure working with this organization. 

Without reservation I recommend HE for any future projects of a sirrtilsrr style. 

Sincerely, 

PNLie8r 
Ike Idaunstein 
Superintendent 
Reedsport School District 



Joe Slack 

From: 	 lke Launstein [11.aunstein©reedsport.k12.or.us] 
Sent: 	l 	 Wednesdays  April 2t 2010 11:02 AM 
To: 	 Joe Slack; Gene Doll; Kevin Lindsted 
Subject: 	 Supt Tour 

Guys, 
I want to let you know how impressed the supts were with the remodeling work at the junior/senior high. Last evening I 
was at school board/superintendent session at Bandon and again supts told me how impressed they were work the 
renovation. I am very proud of what you have done for the Reedsport community. Thanks 

Ike 

1 



February 19,2 

HGE, Inc. 
Attention. Joe Slack 
375 Park Avenue 
Coca Bay, OR 97420' 

RECEIVED  
Its10. 

FES '.6 ?AB 

ASkatritGIS, ENGIKEIIS 
SURVEYORS & PLANERS 

COOS. BAY pu•Apc-- ,CF(0301•,:s 
Blossom Gulch Elementary School * Bunker HD Dementanj School * Madison Elementary Schott-, 

hiteiMedlinsSChoot Sunset Middle School * Marshflekl HO School_ * Harchng Learning Center 

At its meeting on February 1 1, 2008, the Coos Bay School District Board voted .to 
continue using your professional services as the District's architecttraliengineering 
consultant for the 2008-09 school year. 

I'm pleased to tell you. Joe, that the comments received from staff evaluations were all 
very positive. You've been very accessible, efficient, professional, and accurate. Coos 
Bay Schools has enjoyed a long relationship with HGE. Your extensive knowledge of our 
facilities is extremely helpful to us all. 

Thank you for the job you've done for Coos Bay Public Schools. We look forward to 
continuing our work with your office. 

Sincerely, 

Bob De La Vefgne' 
Superintendent 

rtifIxAsitSupt1ProfSrvExtandartdoc 

1255 Hemlock Avenue 
P. O. Box 509 
Coos Bays  OR 97420-0102 

Phone 541-267-3104 FAX: 541-269-5366 
www.coos-bay.k 1 2.or. us 

Bob De La Verge, Superintendent 
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May 11, 2011 

Whom It May Concern: 

Iti 20077 through a formal "Request for Proposal" process, the Sluslaw.  
Public Library. District hired HGE, Inc., to provide  full architectural 
design services and construction oversight for a 6,000 square foot  
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throughout 

f their 	 E for an I would highly recommend  
feel free  to contact me at (541) 997-3132 extension  

sseh  a-ephase, and construction 
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design  
	administration.
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with the  

results en  
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Very truly yours, 

ie. 6I-sur- L...c. 	s,,L.,.....„ 
Stephen C. Skidmore 
Library Director 
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Estacada Rural Fire District 

PO Box 608 

Estacada Oregon 97023 

Coos Bay Fire & Rescue 
150 &nib 4th Stme4 Coos Bay, Organ 97420 • Phone 541-269-1191 

Fax 541-2674378 • httin/larivw,coasbay.org  

May 9, 2011 

Dear Sirs, 

This letter is th serve as a recommendation for the firm of HGE, Inc. of Coos Bay to 
provide architectural, planning and project management of your new fire station. 

Our experience with HGE is based on them working with us on our new fire station. 
The architect, Joe Slack, was with us from day one. He met many times with our 
firefighters, both career and volunteer, to be sure we were getting the building we 
wanted; Joe spent many hours visiting other fire stations throughout the state getting a 
"feer for what we do. 

Our buildingedesign speaks for its self. We would change nothing. The sustainable 
design of the building tworking well for us. We moved from a 11,000 square foot 
building to one of almost 25,000 square foot and our utility costs have went down! 

HGE, Inc. experience with project management on our building was excellent They 
were with us from day one of the project until we moved in and even May they are our 
advocates for anything with the station. 

HGE, inc. has the qualifications, experience and know-how to help you get a building 
that will meet the needs of your community and your firefighters. 



If youthave any questions please do not hesitate to contact me directly. 



HGE IN urrent Insurance 
Coverages 

It It understood that our Insurance coverages for 
Professional Liability fOreaChcialin or occurrence Is 
SIN00040007:10,lieg-_ 041.-i300A0M__ HGE will Igor** 

this oiveiage-ankt- proVidSthsoertificate_ifOr such_ 
on* Selected. All: other Insurance coverages:' 

required are met. 

Folloviing are-certificates that show our current 
insurance coverages. 
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John C. Plotkin 
President and CEO 

www.salf.com  

OREGON WORKERS COMPENSATION 
CERTIFiCATE OF INSURANCE corporation 

CERTIFICATE HOLDER: 

HGE INC. ARCHITECTS, ENGINEERS SURVEYORS 
& PLANNERS 
375 PARK AVE 
COOS BAY, OR 97420 

The policy of insurance listed below has been issued to the insured named below r fo  the 
policy period Indicated. The Insurance afforded by the policy described herein Is subject to 
all the terms, mcdusions and conditions of such policy. 

POLICY NO. 	 POLICY PERIOD 	 ISSUE DATE 
516037 	 07/01/2013 to 07/01/2014 	 03/26/2014  

INSURED; 	 BROKER OF RECORD: 
H G E INC ARCHITECTS, ENGINEERS SURVEYORS & 
PLANNERS 
375 PARK AVE 
COOS BAY, OR 97420-2244 

LIMITS OF LIABILITY: 
Bodily Injury by Accident 	$500,000 each accident 
Bodily Injury by Disease 	$500,000 each employee 
Body Injury by Disease 	 $500,000 policy limit 

DESCRIPTION OF OPERATIONS/LOCATIONS/SPECIAL ITEMS: 

IMPORTANT: 
The coverage described above is in effect as of the issue date of this certificate. It is subject to change 
at any time in the future. 

This certificate is issued as a matter of Information only and confers no rights to the certificate holder.  
This certificate does not amend, extend or alter the coverage afforded by the policies above. This 
certificate does not constitute a contract between the issuing insurer, authorized representative or 
producer and the certificate holder. 

AUTHORIZED REPRESENTATIVE 

400 High Street SE 
Salem. OR 97312 
P: 800.285.8525 
F: 503.373.8020 

Policy_fiatchSertincatnalnsuranca 
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